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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in MARIN COUNTY IN SAN
RAFAEL ON ROUTE 101 FROM 0.3 KM SOUTH OF ROUTE 101/580 SEPARATION TO 0.1 KM NORTH OF SAN
RAFAEL VIADUCT AND ON ROUTE 580 FROM BELLAM BOULEVARD TO ROUTE 101/580 SEPARATION.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on December 13, 2005.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provision, and the
Proposal and Contract.

Project Plan Sheets 2, 3, 4, 5, 6, 7, 8, 9, 10, 11, 12, 14, 15, 16, 17, 18, 19, 327, 355, 356, and 375 are revised.  Half-sized
copies of the revised sheets are attached for substitution for the like-numbered sheets.

In the "STANDARD PLANS LIST" on Page ix, the followings Standard Plans are added:

"A77F1 Metal Beam Guard Railing – Typical Layouts for Structure Approach
A77G3 Metal Beam Guard Railing – Typical Layouts for Roadside Fixed Objects
A77H1 Metal Railing End Anchor Assembly (Type SFT)
A77J4 Metal Beam Guard Railing Transition Railing (Type WB)
A77L2 Metal Beam Railing Terminal System (Type SKT)
A77L3 Metal Beam Railing Terminal System (Type ET)
A77L5 Metal Beam Railing Terminal System (Type FLEAT)"
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In the Special Provisions, Section 5-1.12, "COMPENSATION ADJUSTMENTS FOR PRICE INDEX
FLUCTUATIONS," the table in the first paragraph, an additional item is added as follows:

ITEM CODE ITEM
390175 ASPHALT CONCRETE (LEVELING)

In the Special Provisions, Section 5-1.16, "SOUND CONTROL REQUIREMENTS," the first two paragraphs are
replaced with the following:

"Sound control shall conform to these special provisions.
The noise level from the Contractor's operations, between the hours of 9:00 p.m. and 6:00 a.m., shall

not exceed 86 dBa at a distance of 15 m.
Sound control requirement for bridge removal operation which requires mainline full closure will be

waived only for the duration of the closure.
Each internal combustion engine, used for any purpose on the project or related to the project, shall be

equipped with a muffler of a type recommended by the manufacturer.  No internal combustion engine shall
be operated on the project without a muffler."

In the Special Provisions, Section 5-1.17, "INTERNET DAILY EXTRA WORK REPORT," is deleted.

In the Special Provisions, SECTION 10-1.01 "ORDER OF WORK," the second paragraph is replaced with the
following:

"The work on Francisco Boulevard West shall be completed within 175 working days from the start of
work.  The work on Francisco Boulevard West consists of completing the work as shown on the plans and
such other work, including all utility work, driveways, signs, lighting and electrical systems, striping to the
final lane configuration and traffic operations that will allow traffic on Francisco Boulevard West to be
shifted to its new alignment.  No lane closure on Francisco Boulevard West will be allowed after shifting
traffic to the newly constructed roadway. If the work on Francisco Boulevard West is not completed in the
prescribed number of working days, no other work shall be performed until the work on Francisco
Boulevard West is complete.

Attention is directed to "Relations with California Department of Fish and Game" of these special
provisions.  Construction activities in the stream channel shall be performed only between June 1 and
October 15.

Open graded asphalt concrete shall not be placed until all underlying trenching and repair work has
been completed."

In the Special Provisions, Section 10-1.25, "MAINTAINING TRAFFIC," the following paragraph is added after the last
paragraph before the lane closure charts:

"Route 101 full closure shall not exceed a total of eight (8) times in each direction.  Full closures shall
not occur in both directions concurrently."

In the Special Provisions, Section 10-1.25, "MAINTAINING TRAFFIC," after lane closure chart No. 11, lane closure
charts No. 12, 13, 14, and 15 are added as attached.
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In the Special Provisions, Section 10-1.34, "EXISTING HIGHWAY FACILITES," the subsection "OBLITERATE
SURFACING," is replaced with subsection "REMOVE BASE AND SURFACING," as follows:

"REMOVE BASE AND SURFACING
Existing base and bituminous surfacing shown on the plans to be removed, shall be removed to a depth

of at least 150 mm below the grade of the existing surfacing.  Resulting holes and depressions shall be
backfilled with earthy material selected from excavation to the lines and grade established by the Engineer.

Removing base and surfacing will be measured by the cubic meter in the same manner specified for
roadway excavation in conformance with the provisions in Section 19, "Earthwork," of the Standard
Specifications and will be paid for at the contract price per cubic meter for remove base and surfacing."

In the Special Provisions, Section 10-1.42, "LIGHTWEIGHT FILL (EPS BLOCK)," subsection "PAYMENT," is
revised as follows:

"PAYMENT.-- The contract price paid per cubic meter for lightweight fill (EPS block) shall include
full compensation for furnishing all labor, materials, sand bedding, equipment, tools, and incidentals
necessary to construct the lightweight fill (EPS block) as shown on the plans and for disposal of EPS
cuttings and debris, as specified in these special provisions and as directed by the Engineer."

In the Special Provisions, Section 10-1.54, "ASPHALT CONCRETE," the following is added after the 9th paragraph:

"The aggregate for Type A asphalt concrete for leveling shall conform to the 12.5-mm maximum,
coarse grading specified in Section 39-2.02, "Aggregate," in Section 11-1, "Quality Control / Quality
Assurance," of these special provisions."

In the Special Provisions, Section 10-1.1085, "TRANSITION RAILING (TYPE WB)," is added as attached.

In the Special Provisions, "SECTION 11. (BLANK)," is replaced with "SECTION 11. MODIFIED STANDARD
SPECIFICATIONS SECTIONS," as attached.

In the Proposal and Contract, the Engineer’s Estimate, Items 32, 59, 61, 81, 82, 92, 98, 101, 102, 103, 128, 156, 194, and
196 are revised, Items 254, 255, 256, 257, and 258 are added, and Items 30 and 253 are deleted as attached.

To Proposal and Contract book holders:

Replace pages 4, 5, 6, 7, 8, 9, 10, 12, and 15 of the Engineer's Estimate in the Proposal with the attached
revised pages 4, 5, 6, 7, 8, 9, 10, 12, and 15 of the Engineer's Estimate.  Page 15A is added as attached.  The
revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special
Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.  A copy of this addendum is available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



Chart No. 12
Multilane Lane Requirements

Location: Southbound- On Route 101- At  Rte 101 and Rte 580 Separation
Marin County

A.M. P.M.
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays X X X X X

Fridays X X X X X
Saturdays X X X X X X
Sundays X X X X X X

Day before designated legal holiday
Designated legal holidays

Legend:
X Mainline may be closed

No lane closure allowed

REMARKS:
For falsework construction and removal of existing bridge only.
Northbound Rte 101 full closure shall not occur in conjunction with Southbound Rte 101 full closure.
At Bellam Blvd., FLAGMAN shall give priority to DETOUR.

Chart No. 13
Multilane Lane Requirements

Location: Northbound- On Route 101- At  Rte 101 and Rte 580 Separation
Marin County

A.M. P.M.
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays X X X X X X

Fridays X X X X X
Saturdays X X X X X
Sundays X X X X X X

Day before designated legal holiday
Designated legal holidays

Legend:
X Mainline may be closed

No lane closure allowed

REMARKS:
For falsework construction and removal of existing bridge only.
Northbound Rte 101 full closure shall not occur in conjunction with Southbound Rte 101 full closure.
At Bellam Blvd., FLAGMAN shall give priority to DETOUR.

CONTRACT NO. 04-2261V4
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Chart No. 14
Multilane Lane Requirements

Location: Southbound- On Route 101- Mainline at Mission  Ave Off Ramp and On Ramp from 2nd St.
Marin County

A.M. P.M.
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays X X X X X

Fridays X X X X X
Saturdays X X X X X X
Sundays X X X X X X

Day before designated legal holiday
Designated legal holidays

Legend:
X Mainline may be closed

No lane closure allowed

REMARKS:
For removal and installation of overhead signs only.
Northbound Rte 101 full closure shall not occur in conjunction with Southbound Rte 101 full closure.
At Bellam Blvd.

Chart No. 15
Multilane Lane Requirements

Location: Northbound- On Route 101- At Rte 101 and Rte 580 Separation, WB Rte 580/NB Rte 101
Connector, and On Ramp from Bellam Blvd.

Marin County
A.M. P.M.

FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays X X X X X X

Fridays X X X X X
Saturdays X X X X X
Sundays X X X X X X

Day before designated legal holiday
Designated legal holidays

Legend:
X Mainline may be closed

No lane closure allowed

REMARKS:
For removal and installation of overhead signs only.
Northbound Rte 101 full closure shall not occur in conjunction with Southbound Rte 101 full closure.
At Bellam Blvd., FLAGMAN shall give priority to DETOUR.
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10-1.1085  TRANSITION RAILING (TYPE WB)

Transition railing (Type WB) shall be furnished and installed in conformance with details shown on the
plans, the provisions in Section 83-2, "Barriers," of the Standard Specifications and these special provisions.

The 10-gage rail elements shall conform to the requirements of Class B, Type 1 thrie beam guard railing
as shown in AASHTO Designation:  M 180.  End caps shall conform to the requirements of Class A, Type 1
thrie beam guard railing as shown in AASHTO Designation:  M 180.

Surplus excavated material remaining after the transitional railing (Type WB) has been constructed shall
be disposed of in a uniform manner along the adjacent roadway where designated by the Engineer.

The contract unit price paid for transition railing (Type WB) shall include full compensation for furnishing
all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in furnishing and
installing transition railing (Type WB), complete in place, including drilling holes for wood posts, driving
posts, backfill, and disposal of surplus material, as shown on the plans, as specified in the Standard
Specifications and these special provisions, and as directed by the Engineer.

CONTRACT NO. 04-2261V4
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SECTION 11.  MODIFIED STANDARD SPECIFICATION SECTIONS

SECTION 11-1.  QUALITY CONTROL / QUALITY ASSURANCE

Asphalt concrete shall conform to the provisions in this Section 11-1, "Quality Control / Quality Assurance," and the
section entitled "Asphalt Concrete" in Section 10-1, "General," of these special provisions.  Section 39, "Asphalt Concrete,"
of the Standard Specifications shall not apply to Type A and Type B asphalt concrete.

SECTION 39:   ASPHALT CONCRETE

39-1   GENERAL

39-1.01   DESCRIPTION
This work shall consist of furnishing and mixing aggregate and asphalt binder at a central mixing plant, transporting,

spreading and compacting the mixture, and furnishing and placing pavement reinforcing fabric, in conformance with this
Section 11-1, "Quality Control / Quality Assurance," and with "Asphalt Concrete" in Section 10-1, "General," of these
special provisions.

The Contractor shall be responsible for controlling the quality of the asphalt concrete product entering the work,
including aggregate, asphalt binder, additives, and asphalt concrete mixture; for controlling the quality of the work
performed, including mix design, and mixing, transporting, spreading, and compacting the asphalt concrete; for controlling
the quality of the finished roadway surface; and for developing, implementing, and maintaining a quality control program.
The Contractor shall be responsible for the inspection, sampling, and testing required to control the quality of the asphalt
concrete and the work performed.

The inspection, sampling, and testing required to control the quality of the workmanship and the asphalt concrete shall
conform to this Section 11-1.  Sampling shall be in conformance with the requirements of this Section 11-1 and with
California Test 125.  Testing shall be performed using California Tests unless otherwise directed by the Engineer or this
Section 11-1.

Asphalt concrete is designated as Type A or Type B.  The type of asphalt concrete will be shown on the plans or
specified in "Asphalt Concrete" in Section 10-1, "General," of these special provisions.

39-2   MATERIALS

39-2.01   ASPHALTS
Asphalt binder to be mixed with aggregate shall conform to the provisions in Section 92 of Section 11-2, "Asphalts," of

these special provisions.  The grade of asphalt binder shall be designated in "Asphalt Concrete" in Section 10-1, "General," of
these special provisions.

Liquid asphalt for prime coat shall conform to the provisions in Section 93, "Liquid Asphalts," of the Standard
Specifications and shall be the grade designated by the contract item or conform to the provisions in "Asphalt Concrete," in
Section 10-1, "General," of these special provisions.

Asphalt emulsion for paint binder (tack coat) shall conform to the provisions in Section 94, "Asphaltic Emulsions," of
the Standard Specifications for the rapid-setting or slow-setting type and grade approved by the Engineer.

Paving asphalt to be used as a binder for pavement reinforcing fabric shall conform to the provisions in Section 92 of
Section 11-2, "Asphalts," of these special provisions and the grade shall be ordered by the Engineer or designated in "Asphalt
Concrete" in Section 10-1, "General," of these special provisions.

39-2.02   AGGREGATE
Aggregate and combined aggregate shall conform to the quality and gradation provisions in this Section 11-1, "Quality

Control / Quality Assurance," for the asphalt concrete types and sizes conforming to the provisions in "Asphalt Concrete" in
Section 10-1, "General," of these special provisions.

CONTRACT NO. 04-2261V4
REPLACED PER ADDENDUM NO.1  DATED NOVEMBER 23, 2005



Aggregates shall be clean and free from decomposed or organic materials and other deleterious substances.  Coarse
aggregate is material retained on the 4.75-mm sieve, fine aggregate is material passing the 4.75-mm sieve, and supplemental
fine aggregate is added fine material passing the 600-µm sieve, including, but not limited to, cement and stored fines from
dust collectors.

The target value for the percent passing each designated sieve size for the aggregate blend used in the proposed asphalt
concrete mix design shall fall within the "Target Value Limits" of the following table:

Table 39-1 - AGGREGATE GRADATION
Type A and Type B Asphalt Concrete

Percentage Passing
19-mm Maximum, Coarse 19-mm Maximum, Medium

Sieve Sizes Target Value Limits Sieve Sizes Target Value Limits
25-mm 100 25-mm 100
19-mm 90-100 19-mm 90-100
9.5-mm 60-75 9.5-mm 65-80

4.75-mm 45-50 4.75-mm 49-54
2.36-mm 32-36 2.36-mm 36-40
600-µm 15-18 600-µm 18-21
75-µm 3-7 75-µm 3-8

12.5-mm Maximum, Coarse 12.5-mm Maximum, Medium
Sieve Sizes Target Value Limits Sieve Sizes Target Value Limits

19-mm 100 19-mm 100
12.5-mm 95-100 12.5-mm 95-100
9.5-mm 75-90 9.5-mm 80-95

4.75-mm 55-61 4.75-mm 59-66
2.36-mm 40-45 2.36-mm 43-49
600-µm 20-25 600-µm 22-27
75-µm 3-7 75-µm 3-8

During asphalt concrete production, aggregate gradation shall be within the limits specified in Table 39-9, "Minimum
Quality Control Requirements," of this Section 11-1.  Conformance with the grading requirements shall be determined by
California Test 202, modified by California Test 105, when there is a difference in specific gravity of 0.2 or more between
the coarse and fine portions of the aggregate or between the blends of the different aggregates.  The percent passing the
75-µm sieve shall be reported to the first decimal place (tenths).

The combined aggregate shall conform to the following quality requirements prior to the addition of the asphalt binder:

Table 39-2 - AGGREGATE QUALITY REQUIREMENTS
California Asphalt Concrete

Quality Test Type A Type B
Percent of Crushed Particles

Coarse Aggregate (Min.)
Fine Aggregate (Passing 4.75-mm, Retained on 2.36-mm) (Min.)

205
90%
70%

25%
20%

Los Angeles Rattler
Loss at 100 Rev. (Max.)
Loss at 500 Rev. (Max.)

211
12%
45% 50%

Sand Equivalent (Min.)1 217 47 42
Kc Factor (Max.) 303 1.7 1.7
Kf Factor (Max.) 303 1.7 1.7

Note:
1. Reported value shall be the average of 3 tests split from a single sample.

CONTRACT NO. 04-2261V4
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39-2.03   ASPHALT CONCRETE MIXTURE
The asphalt concrete mixture, composed of the proposed aggregate blend and the proposed asphalt binder content as

determined by California Test 367, shall conform to the following requirements:

Table 39-3 - ASPHALT CONCRETE MIXTURE REQUIREMENTS
Asphalt Concrete Type and Location

California Coast and Valley
Desert

(per Engineer)
Design Parameters Test Type A Type B Type A Type B

Hveem Stabilometer Value (Min.) 3671, 2 37 35 37 35
Percent air voids (Mix Design) 3671 3-53 3-53 4-64 4-64

(Start-Up Production Evaluation) Design Value  ±1.0
Swell 5    (mm) (Max) 305 0.76 0.76 0.76 0.76

Notes:
1. Reported value shall be the average of 3 tests from a single split sample.
2. If the range of stability for the 3 briquettes is more than 12 points, the briquettes shall be

discarded and new samples shall be fabricated.
3. Modify California Test 367, paragraph C5, to "most nearly 4%."
4. Modify California Test 367, paragraph C5, to "most nearly 5%."
5. Measured at Mix Design only.

During production and placement, the asphalt concrete mixture shall conform to the requirements of Table 39-4,
"Minimum Process Control Requirements," and Table 39-9, "Minimum Quality Control Requirements," of this Section 11-1.
Changes in cold feed or hot bin proportions to conform to the aggregate grading requirements shall not be considered
changes in the mix design.

Whenever asphalt concrete production has been suspended for longer than 30 days, the Contractor, on the first day of
resumption of production, shall sample and test the asphalt concrete to demonstrate conformance with the requirements of
Table 39-3, "Asphalt Concrete Mixture Requirements," Table 39-4, "Minimum Process Control Requirements," and Table
39-9, "Minimum Quality Control Requirements," of this Section 11-1.

The target value for asphalt content may be changed by as much as ± 0.2 percent during the production start-up
evaluation specified in Section 39-10.02A, "Production Start-Up Evaluation," of this Section 11-1 or after production start-up
evaluation and before the first day of regular production with the Engineer's approval.  The Contractor shall demonstrate that
asphalt concrete that has been produced through the plant using the modified target value for asphalt content is in
conformance with this Section 11-1 by submitting test results for samples obtained from the first 500 tonnes of production.
Stability and percent air voids shall be determined using 3 briquettes constructed from a single sample taken from 4 locations
across the mat in conformance with the requirements of California Test 125.

Changes from one mix design to another shall not be made during the progress of the work, unless approved by the
Engineer.  Changes in asphalt content, other than those allowed during the start-up evaluation process, or in aggregate
grading target values shall be considered to be a change in the asphalt concrete mixture and shall require a new mix design
proposal.  Changes in the asphalt content or aggregate grading target values approved by the Engineer will not be applied
retroactively for acceptance or payment.

39-2.04   PAVEMENT REINFORCING FABRIC
Pavement reinforcing fabric shall conform to the provisions in Section 88, "Engineering Fabrics," of the Standard

Specifications and these special provisions.

39-3   ASPHALT CONCRETE MIX DESIGN PROPOSAL AND REVIEW

CONTRACT NO. 04-2261V4
REPLACED PER ADDENDUM NO.1  DATED NOVEMBER 23, 2005



39-3.01   CONTRACTOR MIX DESIGN PROPOSAL
The Contractor shall submit for the Engineer's review a proposed asphalt concrete mix design for each asphalt concrete

mixture to be used at least 14 days prior to production of that asphalt concrete mixture.  The asphalt concrete mix design shall
be prepared by a laboratory (or laboratories) whose proficiency has been reviewed and qualified in conformance with the
Department's Quality Assurance Program.  Aggregate quality and asphalt concrete mix design test results shall be no more
than one year old when production of the asphalt concrete mixture starts.  For projects of more than one year's duration,
asphalt concrete may be produced using the asphalt concrete mix design that was reviewed and accepted at the start of the
project provided the asphalt concrete mixture continues to conform to the provisions of this Section 11-1, "Quality
Control / Quality Assurance."

The Contractor shall submit a mix design letter that indicates the target values proposed for gradation, asphalt content,
and percent air voids.  This submittal shall include test results for aggregate and asphalt mixture quality; plots of the
combined gradings showing the production tolerances; plots of unit weight, stability, and percent air voids versus asphalt
content for the asphalt contents considered in the design process.  In addition, this submittal shall include test results for
stability, percent air voids, and swell for 3 briquettes constructed using the submitted aggregate and asphalt blended at the
proposed target values for each asphalt concrete mixture to be used.

The Contractor shall submit the following for each asphalt concrete mixture proposed:

A. Aggregate and mineral filler:

1. Target values for percent passing each sieve size for the aggregate blend;
2. Results of tests for aggregate quality requirements;
3. Source of each aggregateto be used including producer, location, and California Mine Identification number;
4. Percentage of each aggregate stockpile, cold feed or hot bin to be used;
5. Gradation of each aggregate stockpile, cold feed or hot bin to be used; and
6. Samples that are representative of the aggregate to be used.  Minimum sample sizes shall be as follows:

60 kg of each coarse aggregate;
40 kg of each fine aggregate; and
5 kg of each supplemental fine aggregate.

B. Asphalt binder:

1. Asphalt binder source and target value;
2. Four one-liter samples of the asphalt binder;
3. Results of the asphalt binder quality tests conforming to the provisions in Section 92, "Asphalts," of the

Standard Specifications; and
4. Material Safety Data Sheets.

C. Antistrip additives, when applicable:

1. A 5-kg sample of the dry additive or a one-liter sample of the liquid antistrip additive, including name of
product, manufacturer, manufacturer's designation and proposed rate, location, and method of addition; and

2. Material Safety Data Sheets.

The proposed asphalt concrete mix design submittal will be considered complete only when the mix design letter, test
results, plots, and samples have been received by the Engineer.

39-3.02   ENGINEER REVIEW OF ASPHALT CONCRETE MIX DESIGN
The Engineer will review the proposed aggregate and asphalt concrete mixture for conformance with this Section 11-1,

"Quality Control / Quality Assurance."  The proposed asphalt concrete mixture will be reviewed at the proposed target values
for aggregate grading and asphalt content.  The Engineer will have 14 days to review each submittal of a proposed mix
design.  Production of asphalt concrete shall not begin until written notification has been received from the Engineer that the
aggregates and proposed mix design meet the quality requirements of this Section 11-1.

CONTRACT NO. 04-2261V4
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The Engineer will reject a proposed asphalt concrete mixture that, during review, fails to meet the quality requirements
of Table 39-2, "Aggregate Quality Requirements," and Table 39-3, "Asphalt Concrete Mixture Requirements," of this
Section 11-1.  The Contractor shall resubmit a mix design letter providing new test results, plots, and material samples.

Disagreements in mix design review shall be resolved in conformance with Section 39-6, "Dispute Resolution," of this
Section 11-1.  The Contractor shall use a mix design on the project only after the Engineer concurs that the aggregate and
asphalt concrete represented by the proposed mix design conforms to the provisions ofthis Section 11-1.

The Engineer will review one proposed asphalt concrete mix design for each asphalt concrete type and aggregate size
from each plant proposed for use on this project at the State's expense.  Costs for additional reviews due to failure to conform
to the quality requirements of this Section 11-1 and for reviewing other proposed asphalt concrete mix designs will be
deducted from moneys due or to become due the Contractor.  The cost for each review will be $1,500.  Costs for reviewing
changes in a mix design that are initiated by the Engineer will be waived.  Contractor's retesting due to errors in the
Engineer's testing will be paid for as extra work as provided in Section 4-1.03D of the Standard Specifications.  Costs for
reviewing mix designs not used in this project will be deducted from moneys due or to become due the Contractor.

39-4   CONTRACTOR QUALITY CONTROL

39-4.01   GENERAL
The Contractor shall be responsible for the quality of the asphalt concrete entering into the work and of the work

performed.  In addition, the Contractor shall be responsible for the quality of asphalt concrete or ingredients procured from
subcontractors or vendors.  A quality control system shall be established, maintained, and modified, if needed, that will
provide assurance that materials and completed work conform to contract requirements.

At least 14 days prior to the start of production of asphalt concrete, the Contractor shall submit a written Quality Control
Plan.  At the request of the Engineer or the Contractor, the Contractor shall discuss the Quality Control Plan with the
Engineer.

39-4.02   QUALITY CONTROL PLAN
The Quality Control Plan shall describe the organization and procedures that will be used to administer the quality

control system including the procedures used to control the production process, the procedures used to determine when
changes to the production process are needed, and the procedures proposed to be used to implement the required changes.
The Quality Control Plan shall meet the minimum standards set forth in the Department's "Manual for Quality Control and
Quality Assurance for Asphalt Concrete," available as specified in "Asphalt Concrete" in Section 10-1, "General," of these
special provisions.

Asphalt concrete production and placement shall not begin until the Quality Control Plan has been approved by the
Engineer.  Approval of the Quality Control Plan does not imply a warranty by the Engineer that adherence to the plan will
result in  production of asphalt concrete that complies with this Section 11-1.  It shall remain the responsibility of the
Contractor to demonstrate such compliance.

The Quality Control Plan shall include the name and qualifications of a Quality Control Manager.  The Quality Control
Manager shall be responsible for the administration of the Quality Control Plan, including compliance with the plan and plan
modifications.  The Quality Control Manager shall be responsible to the Contractor, shall have the authority to make
decisions concerning quality of the work or product, and shall be available to the project within less than 3 hours during
paving.  Except in cases of emergency and with the approval of the Engineer, the Quality Control Manager cannot be a
foreman, member of the production or paving crew, an inspector or tester on this project during pavement production and
placement.

The Quality Control Plan shall identify personnel, equipment and documentation required for a complete inspection,
sampling and testing program.  The Quality Control Plan shall include, but not be limited to, a list of inspectors, samplers and
testers, their duties, their certifications if required, and their experience if no certification is required.  It shall also list the
name and location of laboratories that shall be providing information to the Engineer, the testers who conducted the tests and
their certifications and the name of the Laboratory Quality Control Manager responsible for oversight of the testing program.
It shall also show examples of the test result forms (if different from those in the Department's "Manual for Quality Control
and Quality Assurance for Asphalt Concrete"), the roadway and plant inspection forms, the Quality Control Manager's daily
summary form, and the compliance charts.  It shall include the method by which random sampling shall be determined, a list
of the testing and sampling equipment to be used and the current calibration dates and calibration charts, and copies of
nuclear gauge licenses.
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The Quality Control Plan shall include the name and certification of a testing consultant to be an Independent Third
Party in dispute resolution.  By mutual agreement during dispute resolution, the Independent Third Party may be a District
Independent Assurance Sampler and Tester, the testing consultant or both.  The proficiency of the testing consultant shall be
reviewed and certified in conformance with the requirements of the Department's Quality Assurance Program before the test
consultant participates in dispute resolution.  Attention is directed to Section 39-6, "Dispute Resolution," of this Section 11-1.

The Quality Control Plan may be modified as work progresses.  A supplement shall be submitted whenever there are
changes to quality control procedures or personnel.  Asphalt concrete production and placement shall not resume or continue
until revisions to the Quality Control Plan or quality control personnel have been approved by the Engineer.

39-4.03   CONTRACTOR QUALITY CONTROL INSPECTION, SAMPLING, AND TESTING
The Contractor shall perform process and quality control sampling and testing, provide inspection, and exercise

management control to ensure that asphalt concrete production and placement conforms to the provisions of this
Section 11-1.  Staffing for process and quality control shall meet the minimum requirements outlined in the Department's
"Manual for Quality Control and Quality Assurance for Asphalt Concrete."

Process and quality control, sampling, testing, and inspection shall be provided during the asphalt concrete work.
Sampling, testing, and inspection shall be performed at a rate sufficient to ensure that asphalt concrete conforms to the
provisions of this Section 11-1.

A roadway inspector shall be provided while asphalt concrete paving operations are in progress.  The roadway inspector
shall ensure that asphalt concrete placement conforms to industry standards and to the spreading, compacting, and finishing
requirements of this Section 11-1, "Quality Control / Quality Assurance."  Plant inspection shall be performed as necessary to
maintain control of the asphalt concrete production.

Minimum sampling and testing requirements for process and quality control are specified in Table 39-4, "Minimum
Process Control Requirements," and Table 39-9, "Minimum Quality Control Requirements," of this Section 11-1.  Sampling
shall be statistically based and random.

During production start-up evaluation, the Contractor shall sample and test in conformance with the provisions in
Section 39-10.02A, "Production Start-Up Evaluation," of this Section 11-1.

A testing laboratory and personnel shall be provided for the performance of process and quality control testing.  The
Engineer shall have unrestricted access to mix design, sampling, and testing.

The proficiency of testing laboratories and sampling and testing personnel shall be reviewed, qualified, and certified by
the Department's Independent Assurance Sampler and Tester before providing services to the project.  Inspectors shall meet
the standards set forth in the Department's "Manual for Quality Control and Quality Assurance for Asphalt Concrete."

39-4.04   CONTRACTOR PROCESS CONTROL
Process control sampling and testing shall be performed and control shall be exercised to ensure that asphalt concrete

production conforms with this Section 11-1.
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Minimum process control sampling and testing shall be performed in compliance with the following:

Table 39-4 - MINIMUM PROCESS CONTROL REQUIREMENTS

Quality
Characteristic

Action
Limit

California
Test

Minimum
Sampling and

Testing
Frequency

Point of
Sampling ‡

Reporting
Time

Allowance

217 One sample per
2500 tonnes

Sand
Equivalent

(Min)

47 (Type A)
42 (Type B)

(Reported value
shall be the

average of 3)1

Not less than
one sample per

2 days

Batch plant -
from hot bins.
Drum plant -

from cold feed.

24 hours

Stability 37 (Type A)
35 (Type B)

3662 See Note 4 Mat behind
paver

48 hours

(Reported value
shall be the

average of 3)1,3,5

Not less than
one sample per

5 days
Notes:
‡ In conformance with the requirements of California Test 125.
1. Samples used for the 3 tests to be averaged shall be from a single split sample.
2. Reheat for sample preparation shall be 2 hours maximum.

Do not place sample or briquette in oven for 15-hour cure.
3. Briquettes shall be fabricated from a single, combined sample obtained from at least 4 locations

across the mat behind the paver in conformance with the requirements of California Test 125.
If the range of stability for the three briquettes is more than 12 points, the samples shall be
discarded and new samples shall be obtained before the end of the following shift of paving and
tested in conformance with the requirements of Table 39-3, "Asphalt Concrete Mixture
Requirements."

4. Asphalt concrete will be sampled and tested each of the first 5 days of production and may be
decreased to one for each 5 days thereafter unless stability falls below the action limit.
When stability falls below the action limit, sampling will be increased to one sample for each
of the first 5 days of production and may be decreased to one for each 5 days thereafter.
The sequence of the first 5 test results shall not be broken by more than 7 days of suspended
operations.

5. During production start-up evaluation, a correlation factor for cured vs. uncured specimens shall
be established in conformance with the requirements of Section 39-10.02A, "Production
Start-Up Evaluation."

The process control test results shall be plotted on specification compliance charts indicating the action limits for the
quality characteristic.  When one test result falls below the action limit for an individual measurement, the Contractor shall
notify the Engineer, take corrective action, and sample and test within the next 500 tonnes of production.  When 2
consecutive test results for an individual characteristic fall below the action limit, the asphalt concrete represented by the 2
tests shall be considered not in compliance.  When 2 consecutive test results for an individual characteristic fall below the
action limit, the Contractor shall suspend production, notify the Engineer, and take corrective action.  With the approval of
the Engineer, up to 1000 tonnes of asphalt concrete may be placed to demonstrate that the asphalt concrete is once again in
compliance with the provisions of this Section 11-1.  Production shall begin only after the Engineer has received test results
confirming compliance.

Asphalt concrete that has 2 consecutive stability test results less than or equal to 26 for Type A asphalt concrete or less
than or equal to 24 for Type B asphalt concrete shall be removed at the Contractor's expense.  Asphalt concrete placed to
demonstrate compliance that does not meet the provisions of this Section 11-1 shall be removed at the Contractor's expense.
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39-4.05   CONTRACTOR QUALITY CONTROL
Quality control, sampling, testing, and inspection shall be provided during asphalt concrete work.  Sampling, testing, and

inspection shall be performed at a rate sufficient to ensure that the asphalt concrete product conforms to the requirements in
this Section 11-1.  Sampling for testing to be reported to the Engineer shall be performed at the minimum frequency specified
in Table 39-9, "Minimum Quality Control Requirements," of this Section 11-1, "Quality Control / Quality Assurance."

Quality control samples of aggregates and asphalt concrete mixture shall be obtained and split.  One split portion of each
sample shall be used for quality control testing and the other portion shall be reserved for possible retest during dispute
resolution, in conformance with Section 39-6, "Dispute Resolution," of this Section 11-1.  Quality control samples shall be
stored in a location listed in the Quality Control Plan until disposal has been approved by the Engineer.

The Contractor shall obtain a one-liter sample of the asphalt binder in conformance with Section 39-7.01C, "Asphalt
Binder Storage," of this Section 11-1 for each day of asphalt concrete production.  The sample containers shall be labeled as
shown in the "Manual for Quality Control and Quality Assurance for Asphalt Concrete" and shall be sent by the Contractor to
the Transportation Laboratory on a weekly basis, except for modified asphalts that shall be shipped daily.  A copy of the
transmittal form shall be attached to the daily report of inspection.

When test results for a single quality characteristic deviate beyond the limits specified in Table 39-9, "Minimum Quality
Control Requirements," of this Section 11-1 the Contractor shall take corrective action and shall bring the asphalt concrete
within the specification limits.  The corrective action taken shall be documented in the records of inspection in conformance
with Section 39-4.06B, "Records of Inspection and Testing," of this Section 11-1.  When a single quality characteristic
deviates 3 consecutive times beyond the limits specified in Table 39-9, "Minimum Quality Control Test Requirements," of
this Section 11-1, the Contractor shall suspend production, shall notify the Engineer, and shall take corrective action.  With
the approval of the Engineer, up to 1000 tonnes of asphalt concrete may be placed and the requirements of
Section 39-10.02A, "Production Start-Up Evaluation," of this Section 11-1 shall be used to demonstrate that the asphalt
concrete is once again in compliance with this Section 11-1.  Production of asphalt concrete shall start only after the Engineer
has received test results confirming compliance.  When an individual quality characteristic deviates 3 consecutive times
beyond the specification limits and production of asphalt concrete has been suspended, the lot shall be terminated.

If an ignition oven is used for asphalt content in conformance with the requirements of California Test 382, gradations of
the remaining aggregates shall be provided for each 5000 tonnes of production.  Testing of the aggregates shall be in
conformance with the requirements of California Test 202, Sections F and G, "Sieve Analysis of Fine and Coarse
Aggregates."  Test results from these gradings shall be provided prior to completion of the project.  Gradings from the
aggregates recovered from the ignition oven will not be used in the statistical analysis for quality or for pay.  Payment for
these gradings will be made as extra work as provided in Section 4-1.03D of the Standard Specifications at the rate of $150
per test result for the cost of the additional testing.

39-4.06   CHARTS AND RECORDS
The Contractor shall record sampling and testing results for both process control and for quality control on forms as

provided in the Department's "Manual for Quality Control and Quality Assurance for Asphalt Concrete" or on forms
approved by the Engineer.  Complete testing records shall be maintained and posted in the Contractor's laboratory.  Models
of forms that are different from those in the Department's "Manual for Quality Control and Quality Assurance for Asphalt
Concrete," locations of postings, and times and means of submissions shall be provided in the Quality Control Plan.

For every 5000 tonnes of asphalt concrete produced, the Contractor shall provide an electronic copy of the process and
quality control test results using the Department's statistical evaluation program "ACPay" available as specified in "Asphalt
Concrete" in Section 10-1, "General," of these special provisions.

Compliance charts and inspection and testing records, except stability test results used for process control, shall be
submitted within 24 hours after completion of that shift of asphalt concrete production.  If the record is incomplete or in
error, a copy of the record will be returned with the deficiencies noted by the Engineer. The Contractor shall correct
deficiencies and return the updated record by the start of the following working day.  When errors or omissions in the
inspection or testing records repeatedly occur, asphalt concrete production and placement shall be suspended and the
procedures by which the records are produced shall be corrected before production and placement will be restarted.

39-4.06A   Compliance Charts
The Contractor shall develop and maintain time linear specification compliance charts.  The compliance charts shall

identify the project, test number, test parameter, applicable upper and lower specification limits, and test results.
Compliance charts shall be kept current and shall be posted at a location designated in the Quality Control Plan.

Compliance charts shall be updated each day of asphalt concrete production, and up-to-date copies shall be included in the
submittals to the Engineer of each day's test results.
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39-4.06B   Records of Inspection and Testing
For each day of asphalt concrete production, the Contractor shall prepare an "Asphalt Concrete Construction Daily

Record of Inspection," on forms provided in the Department's "Manual for Quality Control and Quality Assurance for
Asphalt Concrete."  A form shall be submitted for inspection at the plant and at the roadway.

For each day of asphalt concrete production, the Contractor shall prepare an "Asphalt Concrete Inspection and Testing
Summary" on a form provided in the Department's "Manual for Quality Control and Quality Assurance for Asphalt
Concrete."  Plant and roadway inspection forms documenting the day's plant production and roadway placement shall be
completed.  Deviations from the specifications or the Contractor's regular practice shall be listed and explained. Individual
inspection forms shall be signed by the inspector and initialed by the Quality Control Manager and attached to the summary
at submittal.  Test forms documenting test results shall be complete, signed by the tester, checked and initialed by the Quality
Control Manager, and attached to the summary at submittal.  Sampling and testing data and calculations that support a test
result shall be made available to the Engineer within 48 hours when requested.

The "Asphalt Concrete Inspection and Testing Summary" shall include the following certification signed by the Quality
Control Manager:

It is hereby certified that the information contained in this record is accurate, and that information, tests or
calculations documented herein comply with the requirements of the contract and the standards set forth in the
testing procedures.  Exceptions to this certification are documented as a part of this record.

39-5   ENGINEER QUALITY ASSURANCE

39-5.01   GENERAL
The Engineer will assure conformance to contract specifications by review of the Contractor's mix design proposal, by

inspection of the Contractor's procedures, by oversight of the Contractor's  quality control inspection and records, by splitting
and testing samples with the Contractor during evaluation of the plant production start-up and the nuclear density test strip,
and by independent verification sampling and testing of the asphalt concrete and aggregates during asphalt concrete
production.

The Contractor may witness assurance sampling and testing.  However, the Engineer will not be required to notify the
Contractor of anticipated sampling schedules or locations and will not delay sampling or testing if the Contractor is unable to
attend.  The Contractor shall not use samples taken for assurance testing for testing and submittal as a quality control test
result.

The Engineer will provide the Contractor with copies of the assurance test results not more than 2 working days after
receipt of the results.  Sampling and testing data and calculations that support a test result shall be made available to the
Contractor within 48 hours when requested.

The Engineer may test the asphalt, aggregates or asphalt concrete mixture to determine conformance with this
Section 11-1, "Quality Control / Quality Assurance," whenever an asphalt concrete mixture or ingredient appears defective or
inconsistent or whenever a test result indicates a change in the characteristics of the asphalt concrete mixture or an ingredient.
Asphalt, aggregates or asphalt concrete that does not conform with this Section 11-1 will be rejected in conformance with
Section 39-11, "Acceptance of Work," of this Section 11-1.

The Contractor, when directed by the Engineer, shall obtain representative samples of the asphalt concrete mixture or
ingredients that appear defective or inconsistent.  The samples shall be split into 4 portions.  The Contractor shall retain 1
portion for testing if the Contractor chooses and 3 portions shall be delivered to the Engineer.  The asphalt concrete or
ingredient need not be sampled if the Contractor elects to remove and replace the asphalt concrete, at the Contractor's
expense, or if the Contractor uses a method of correcting the situation that has been approved by the Engineer.  Test results
from these additional samples shall not be used as a basis for a calculated pay factor.
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39-5.02   SAMPLING AND TESTING FOR VERIFICATION
Independent of the Contractor's quality control testing, the Engineer will obtain random samples of the aggregate and

asphalt concrete mixture and test for in-place density.
Samples of aggregates and asphalt concrete will be obtained during asphalt concrete production and placement, and will

be split into at least 4 portions.  One of the split portions will be tested by the Engineer and used to verify quality control test
results, one portion will be provided to the Contractor, and 2 portions will be reserved and stored for testing in conformance
with the provisions in Section 39-6, "Dispute Resolution," of this Section 11-1.  When verifying the relative compaction, the
Engineer will obtain a sample of a sample of asphalt concrete from the mat behind the paver, will split the sample and
apportion the sample as described above, and will test the sample for test maximum density.

The Engineer will test for material quality characteristics specified in Table 39-9, "Minimum Quality Control
Requirements," of this Section 11-1.  Verification tests will be at a frequency of not less than 10 percent of the minimum
quality control sampling and testing frequency and will be performed in conformance with the test methods specified in
Table 39-9, "Minimum Quality Control Requirements," of this Section 11-1.  Verification tests will be performed using the
same test methods used for quality control testing.

During the Engineer's verification of the relative compaction, the Engineer will determine the location of 500 tonnes of
asphalt concrete to be tested using a random number, will obtain an asphalt concrete sample from within this location for
determination of the test maximum density, and will determine the relative compaction of the in-place asphalt concrete as
specified in California Test 375.  The Contractor shall obtain one of the split samples of asphalt concrete for determination of
test maximum density and shall determine the relative compaction of the 500 tonnes of asphalt tested by the Engineer using
the same testing sites determined by the Engineer.  The results of this common testing will be compared to the allowable
testing difference defined in Table 39-6, "Allowable Testing Differences," of this Section 11-1.  If the test maximum density
or the relative compaction does not comply with the allowable testing difference, then the Engineer and Contractor will use
the first 500 tonnes of the next day's production to re-correlate the nuclear gauges used in testing as defined by California
Test 375.

During production start-up evaluation, the Engineer will witness the sampling of asphalt concrete and aggregates and
will perform tests on the materials in conformance with Section 39-10.02A, "Production Start-Up Evaluation," of this
Section 11-1.

39-5.03   VERIFICATION
The Engineer will determine the acceptability of the quality control test results by using the t-test for sample means to

test whether or not the means of the quality control test results and verification test results are within an allowable testing
difference.  Quality control test results and verification test results for each indexed quality characteristic will be used in the
verification process.

The t-value of the group of test data to be verified is computed as follows:

t =
Xc − Xv

Sp
1
nc

+
1
nv

a n d Sp
2 = 

Sc
2 (nc - 1) +  Sv

2 (nv - 1)
nc +  nv - 2  

where:
nc = Number of Contractor's quality control tests (minimum of 2 required)
nv = Number of Verification tests (minimum of 1 required)
X c = Mean of the Contractor's quality control tests
X v = Mean of the Verification tests
Sp = Pooled standard deviation

(When nv = 1, Sp = Sc)
Sc = Standard deviation of the Contractor's quality control tests
Sv = Standard deviation of the Verification tests (when nv > 1)
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The comparison of quality control test results and verification test results will be considered at a level of significance,
α = 0.01.  Compute t using the equation above and compare to the critical t-value, tcrit , from the following table:

Table 39-5 - CRITICAL t-VALUE FOR VERIFICATION OF QUALITY CONTROL TESTING
degrees of freedom

(nc+nv-2)
tcrit

(for α = 0.01)
degrees of freedom

(nc+nv-2)
tcrit

(for α = 0.01)
1 63.657 18 2.878
2 9.925 19 2.861
3 5.841 20 2.845
4 4.604 21 2.831
5 4.032 22 2.819
6 3.707 23 2.807
7 3.499 24 2.797
8 3.355 25 2.787
9 3.250 26 2.779

10 3.169 27 2.771
11 3.106 28 2.763
12 3.055 29 2.756
13 3.012 30 2.750
14 2.977 40 2.704
15 2.947 60 2.660
16 2.921 120 2.617
17 2.898 ∞ 2.576

Quality control test results are verified if the t-value computed is less than or equal to tcrit (t ≤ tcrit), and the difference
between the means of the quality control test results and verification test results are within an allowable testing difference.
Quality control test results are not verified if the t-value computed is greater than tcrit (t > tcrit), and the difference between
the means exceeds the allowable testing difference.  The allowable testing difference shall be as follows:

Table 39-6 - ALLOWABLE TESTING DIFFERENCE

Quality
California

Test
Allowable

Testing Difference
Sand Equivalent (min.) 217 8
Hveem Stabilometer Value (min.) 366 10
Percent Air Voids 367 1.5
Asphalt Content 379 or 382 0.3%
Gradation
19 or 12.5 mm
9.5 mm
4.75 mm
2.36 mm
600 µm
75 µm

202
2
4
3
2
2

1.0
Relative Compaction

Test Maximum Density
375 0.8%

0.03 g/cc

If quality control test results are not verified, the Contractor will be notified of the difference.  The Engineer will sample
asphalt concrete production at a more frequent interval.  Resolution of the problem shall be in conformance with the
provisions in Section 39-6, "Dispute Resolution," of this Section 11-1.
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39-6   DISPUTE RESOLUTION

39-6.01   GENERAL
The Contractor and the Engineer shall work together to avoid potential conflicts and to resolve differences that may arise

from a disagreement regarding test result comparisons.
Should the results of the testing fail to meet the criteria of the stage at which the disagreement arose, production shall be

suspended.  Production shall not start or resume nor shall asphalt concrete be accepted until the differences have been
resolved and the Engineer is assured that the asphalt concrete conforms to this Section 11-1, "Quality Control / Quality
Assurance."

When the Engineer and the Contractor, together or separately, are unable to determine the source of error, an
Independent Third Party shall act as witness and referee.

In disagreements, if the Engineer's testing process meets the requirements of this Section 11-1, costs related to the review
shall be borne by the Contractor.  The Contractor's sampling and testing program shall be modified as necessary.  New test
results shall be submitted to the Engineer.  Test results judged to be in error shall be removed from consideration and the new
test results shall be substituted.  If split samples are not available and retesting is not possible, that portion of the asphalt
concrete produced or placed prior to and during the disagreement will be evaluated based on the results of the Engineer's
verification test results.

In disagreements, if the Engineer's testing process fails to meet the requirements of this Section 11-1, costs related to the
review shall be borne by the State.  The Engineer's sampling and testing program will be modified as necessary.  Test results
judged to be in error shall be removed from consideration and the new test results shall be substituted.  Contractor's retesting
due to errors in the Engineer's testing will be paid for as extra work as provided in Section 4-1.03D of the Standard
Specifications.  If, in the opinion of the Engineer, the Contractor's controlling operation is delayed or interfered with by
reason of delays or errors in the Engineer's testing, the delay will be considered a right of way delay as provided in
Section 8-1.09, "Right of Way Delays," of the Standard Specifications.

In disagreements, if both the Contractor's and the Engineer's testing processes have failed to meet the requirements of
this Section 11-1 or if the cause cannot be determined, each party will bear the costs related to their own review.  When
appropriate, the Contractor's and the Engineer's sampling and testing programs shall be modified as necessary, split samples
of the Contractor's quality control samples or the Engineer's verification samples shall be retested, and the new quality
control test results shall be submitted to the Engineer.  Test results judged to be in error shall be removed from consideration
and the new test results shall be substituted.  If split samples of aggregates or asphalt concrete mixture from the Contractor's
testing are not available where retesting is required, that portion of the asphalt concrete produced prior to and during the
disagreement will be evaluated based on the results of the Engineer's verification test results.

39-6.02   DURING THE ASPHALT CONCRETE MIX DESIGN REVIEW
During the asphalt concrete mix design review, if the Engineer's review does not confirm that one or more of the

aggregate or the asphalt concrete mixture qualities comply with this Section 11-1, "Quality Control / Quality Assurance,"
both parties will review their sampling, testing, and test results and shall share their findings.  Testers and laboratories shall
be made available for witnessing.  Calculations and test results shall be made available for review.  If an error in the
Contractor's testing is detected during this review, the Contractor shall, as is appropriate, recalculate or retest.  The new test
results shall be submitted to the Engineer.  If an error in the Engineer's testing is detected, the Engineer will, as is appropriate,
recalculate or retest.

If the Contractor's and Engineer's review does not reveal the source of conflict, the Contractor's and the Engineer's
sampling and testing processes shall be witnessed by the Independent Third Party.  Testing to resolve the dispute in results
for the mix design shall be performed using samples that were obtained and split while being witnessed by the Independent
Third Party.  Review of sample preparation and testing will be performed at both the Contractor's and the Engineer's
laboratory on a portion of the split material while being witnessed by the Independent Third Party.  The resulting mix design
shall be used for production.

39-6.03   DURING THE PRODUCTION START-UP EVALUATION
When the Contractor's and Engineer's test results during production start-up fail to meet the provisions in

Section 39-10.02, "Production Start-Up Evaluation and Nuclear Density Test Strips," both parties will review their sampling,
testing, and test results, and shall share their findings.  Testers and laboratories shall be made available for witnessing.
Calculations and test results shall be made available for review.  If an error in the Contractor's testing is detected during this
review, the Contractor shall, as is appropriate, recalculate or retest.  The new test results shall be submitted to the Engineer.
If an error in the Engineer's testing is detected, the Engineer will, as is appropriate, recalculate or retest.
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If the Contractor's and the Engineer's review does not resolve the differences, the Contractor's and the Engineer's testing
processes shall be witnessed by the Independent Third Party using the 2 remaining portions of the split samples.  If necessary,
a 250-tonne to 500-tonne quantity of asphalt concrete shall be placed at a location agreed to by the Engineer to provide
asphalt concrete and ingredients for sampling and testing for the Independent Third Party review.

If an error in the Contractor's testing is detected by the Independent Third Party, the Contractor shall take corrective
action and, as appropriate, recalculate or retest the split portion of the trial quantity of asphalt concrete in question.  The new
test results shall be submitted to the Engineer.  If an error in the Engineer's testing is detected by the Independent Third Party,
the Engineer will take corrective action and, as appropriate, recalculate or retest the split portion of the first trial quantity.

Production shall not start nor shall asphalt concrete be accepted until the differences have been resolved and the test
results meet the provisions in Section 39-10.02, "Production Start-Up Evaluation and Nuclear Density Test Strips," of this
Section 11-1.

39-6.04   DURING PRODUCTION
When it is determined that the quality control test results could not be verified, both parties will review their sampling,

testing, and test results, and shall share their findings.  Testers and laboratories will be made available for witnessing.
Calculations and results will be made available for review.

If an error in the quality control sampling or testing is detected during the Contractor's or the Engineer's review, the
Contractor shall either recalculate or, if appropriate, retest using the reserved split portions of the quality control samples.
These new test results shall be submitted to the Engineer.  If an error in the verification sampling or testing is detected, the
Engineer will recalculate or, if appropriate, retest using a reserved split portion of the verification samples.  Using the new
test results, the Engineer will repeat the calculation of the t-test and will determine if the means of the quality control tests
and the verification test results are within the allowable testing difference as specified in Section 39-5.03, "Verification," of
this Section 11-1.

When the verification test results do not verify the quality control test results 3 consecutive times, both the Contractor's
and the Engineer's testers shall be witnessed by the Independent Third Party while sampling, splitting, and testing samples
from the production unit or from the mat .  The Contractor may produce and place up to 1000 tonnes of asphalt concrete to
provide materials and sampling opportunities.  Production and placement of asphalt concrete will be suspended until the
Independent Third Party has completed the review of the Contractor's and the Engineer's sampling and testing and resolved
the differences.

If an error in the Contractor's testing is detected by the Independent Third Party, the Contractor shall take corrective
action and, as appropriate, recalculate or retest the split portion of the quality control samples.  The new test results shall be
submitted to the Engineer.  If an error in the Engineer's testing is detected by the Independent Third Party, the Engineer will
take corrective action and, as appropriate, recalculate or retest a split portion of the verification samples.  When the error has
been detected and corrected, production shall resume and the services of the Independent Third Party will be discontinued.

If a problem is not identified during the Independent Third Party review, the Independent Third Party shall be retained
for the duration of the project or until a problem has been identified.  Until all asphalt concrete has been produced and placed,
the Contractor shall sample and split quality control samples in the presence of the Independent Third Party.  One portion of
each sample shall be tested by the Contractor in conformance with the intervals specified in Table 39-9, "Minimum Quality
Control Requirements," of this Section 11-1, and the other portion shall be delivered to the Engineer by the Independent
Third Party.  The Engineer will test at least one of every 5 of the split samples for verification purposes.  A new lot will be
designated for asphalt concrete produced since the Independent Third Party was consulted.  The pay factor for this lot will be
determined in conformance with Section 39-11.02, "Statistical Evaluation and Determination of Pay Factor," of this
Section 11-1 with the exception that both the Contractor's quality control test results and the Engineer's verification test
results will be combined and will be the basis for acceptance of that portion of the work.  The pay factor for the lot of asphalt
concrete which brought about the dispute resolution shall be determined in conformance with Section 39-11.02, "Statistical
Evaluation and Determination of Pay Factor," of this Section 11-1 with the exception that both the Contractor's quality
control test results and the Engineer's verification test results will be combined and will be the basis for acceptance of that
portion of the work.

39-7   STORING, PROPORTIONING AND MIXING MATERIALS

39-7.01   STORAGE
The Contractor shall store the aggregate for asphalt concrete so that separately sized aggregates will not be intermingled

and shall store asphalt binder so that different grades of asphalt will not be intermingled.  Aggregate that has been
intermingled with aggregate of another size shall be removed by the Contractor and replaced with aggregate of specified
grading.
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When the Contractor adds supplemental fine aggregate, each supplemental fine aggregate used shall be stored separately
and kept thoroughly dry.

The measurement and storage provisions of this Section shall not apply to the dust collected in skimmers and expansion
chambers (knock-out boxes) or to the dust collected in centrifugal (cyclone) collectors.  Dust from these collectors may be
returned to the aggregate without being measured or stored separately, provided the dust is returned uniformly at a point in
advance of the sampling device in batch-mixing plants or is returned at or before mixing in continuous mixing plants.

Aggregate and asphalt binder shall be stored in conformance with the following requirements.

39-7.01A   Aggregate Cold Storage
Material shall be fed from storage with a mechanical feeder.  Before being fed to the drier, aggregate shall be separated

into 3 or more sizes and stored separately.

39-7.01B   Aggregate Hot Storage
Aggregate for asphalt concrete to be mixed in batch mixing plants shall be stored, after being dried, in conformance with

the following requirements:

1. Aggregates for asphalt concrete shall be separated into 3 or more sizes.
2. After the aggregate is separated, each size shall be stored in a separate bin, and shall be recombined in conformance

with the provisions in Section 39-7.03A, "Proportioning for Batch Mixing," of this Section 11-1 in order to conform
to the gradings specified in Section 39-2, "Materials," of this Section 11-1.  Storage bins shall be provided with
chutes to prevent overflow into adjacent bins.

39-7.01C   Asphalt Binder Storage
Asphalt to be used as a binder for asphalt concrete shall be stored in heated tanks.
A suitable sampling device shall be provided in asphalt feed lines connecting plant storage tanks to the asphalt weighing

system or spray bar.  The sampling device shall consist of a valve with a nominal diameter between 10 mm and 20 mm,
constructed in such a manner that a one-liter sample may be slowly withdrawn during plant operations.  The valve shall be
maintained in good condition and, if the valve fails to function properly, the valve shall be replaced.  The sampling device
shall be readily accessible and in an area free of dangerous obstructions and shall be between 600 mm and 750 mm above the
platform.  A drainage receptacle shall be provided for flushing the device prior to sampling.

The discharge end of the asphalt binder circulating pipe shall be maintained below the surface of the asphalt binder in the
storage tank to prevent discharging hot asphalt binder into open air.

A temperature sensing device shall be installed in the asphalt feed line.  The device shall measure the temperature of the
asphalt and shall be accurate to 5˚C increments.  An automatic, continuous recording device shall be provided and used to
maintain accurate records of the asphalt temperature during production.  Where the plant controller has the capability of
capturing production data electronically, including ingredient temperatures, and when this data represents the temperature at
the time of production and is captured at intervals of not greater than 5 minutes, this process will be considered to be
continuous recording.  Captured data shall be retained for the duration of the contract and shall be submitted to the Engineer
on request.

39-7.02   DRYING
Aggregate shall be fed directly to a drier-drum mixer or to a drier at a uniform rate.
Aggregate shall be dried such that, at the time of spreading, the moisture content of the completed asphalt concrete

mixture shall not exceed 1.0 percent and the minimum and maximum asphalt concrete mixture temperatures are not
exceeded.  Moisture content will be determined in conformity with the requirements of California Test 370.

The drier or drier-drum mixer shall be provided with a device that senses the temperature of the material leaving the drier
or the drier-drum mixer.  The temperature-sensing device shall be accurate to the nearest 5˚C.  The indicator shall be located
and maintained at the point where the proportioning operations are controlled.  An automatic continuous recording device
shall be provided and used to maintain accurate records of the temperatures during production.  Where the plant controller
has the capability of capturing production data electronically, including ingredient temperatures, and when this data
represents the temperature at the time of production and is captured at intervals of not greater than 5 minutes, this process
will be considered to be continuous recording.  Captured data shall be retained for the duration of the contract and shall be
submitted to the Engineer on request.

The burner used for heating the aggregate shall achieve complete combustion of the fuel.
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39-7.03   PROPORTIONING
Proportioning shall be either by hot-feed control or cold-feed control.  Hot-feed control and cold-feed control indicate the

location of the measuring devices or controls.
The Contractor's mixing equipment shall be equipped with a suitable, safe sampling device that will provide a sample,

representative of actual production, of the aggregate being incorporated into the asphalt concrete.  The delivery point of
samples shall be safe and convenient.  When samples are taken from a location above ground level, a means shall be provided
for lowering the aggregate samples to the ground.

39-7.03A   Proportioning for Batch Mixing
When the Contractor elects to use batch mixing equipment, each aggregate hot storage bin shall be equipped with a

sampling device that will provide a sample of the aggregate discharged into the weigh hopper.
Fine material collected in dust control systems, other than centrifugal collectors or knock-out boxes, shall be considered

to be supplemental fine aggregate.  When supplemental fine aggregate is used, it shall be proportioned by mass.
A sampling device for supplemental fine aggregate shall be installed in each feed line or surge tank preceding the weigh

hopper.

39-7.03A(1)   Batching Tolerances
Aggregate and asphalt shall be proportioned by mass as follows:

A. The zero tolerance for aggregate scales shall be 0.5-percent of the total batch mass of the aggregate.  The zero
tolerance for separate scales for weighing supplemental fine aggregate or asphalt binder shall be 0.05-percent of the
total batch mass of the aggregate.

B. Unless otherwise approved by the Engineer, the indicated mass of material drawn from storage shall not vary from
the preselected scale setting as defined by target values of the approved mix design by more than the following
percentages of the total batch mass of the aggregate:

1. Aggregate shall be within one percent, except that when supplemental fine aggregate is used and is weighed
cumulatively with the aggregate, the draft of aggregate drawn immediately before the supplemental fine
aggregate shall be within 0.5-percent.

2. Supplemental fine aggregate shall be within 0.5-percent.
3. Asphalt binder shall be within 0.1-percent.

The asphalt binder shall be measured by a tank scale.

39-7.03A(2)   Automatic Controls
Batch proportioning shall be by an automatic plant controller.  The proportioning devices shall be automatic to the extent

that the only manual operation required for proportioning materials for one batch shall be a single operation of a switch or
starter.

Proportioning devices shall be of a type in which materials discharged from the several bins are controlled by gates or by
mechanical conveyors.  The batching devices shall be so interlocked that no new batch may be started until weigh hoppers
are empty, the scales are at zero, and the discharge gates are closed.  The means of withdrawal from the bins and of discharge
from the weigh box shall be interlocked so that not more than one bin can discharge onto a given scale at one time, and so
that the weigh box cannot be tripped until the required quantity from each of the bins has been deposited therein.  In addition,
automatic proportioning devices shall be interlocked so that the weighing cycle will be interrupted whenever the amount of
material drawn from storage varies from the pre-selected amount by more than the tolerances specified in this Section 11-1.
Whenever the weighing cycle is interrupted, that specific batch shall not be used in the work unless it can be manually
adjusted to meet the specified tolerances based on the total mass of the batch.  When partial batches are batched, the interlock
tolerances, except the zero tolerance, shall apply to the total mass of aggregate in the partial batch.

Proportioning devices shall be operated so that all mass increments required for a batch are preset at the same time.
Controls shall be designed so that these settings may be changed without delay and the order of discharge from the several
bins can be changed.

Proportioning controls shall be equipped with the means for inspection of the interlock tolerance settings.  Instructions
for performing the inspection shall be available at the point of operation.

The necessary means shall be provided to check the mass of various proportioned amounts on a separate vehicle scale
located at the plant site.
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39-7.03B   Proportioning for Continuous Mixing
Asphalt binder shall be introduced into the mixer through a meter conforming to the provisions in Section 9-1.01,

"Measurement of Quantities," of the Standard Specifications.  The asphalt meter shall automatically compensate for changes
in the asphalt temperature, unless the meter is the mass flow, coriolis effect, type.  The system shall be capable of varying the
rate of delivery of binder proportionate with the delivery of aggregate.  During a day's run, the temperature of asphalt binder
shall not vary more than 30˚C.  The meter and lines shall be heated and insulated.  The binder storage shall be equipped with
a device for automatic plant cut-off when the level of binder is lowered sufficiently to expose the pump suction line.

When supplemental fine aggregate is used, it shall be proportioned by a method that uniformly feeds the material within
2 percent of the required amount.  Supplemental fine aggregate shall be discharged from the proportioning device directly
into the mixer.

The supplemental fine aggregate proportioning system shall function with a degree of accuracy such that, when operated
between 30 percent and 100 percent of maximum operating capacity, the average difference between the indicated mass of
material delivered and the actual mass delivered shall not exceed one percent of the actual mass for three individual
15-minute runs.  For the 3 individual 15-minute runs, the indicated mass of material delivered shall not vary from the actual
mass delivered by more than 2 percent of the actual mass.

The fine material collected in dust control systems may be returned to the aggregate production stream without
proportioning if returned at a rate commensurate with overall plant production, and if returned at or before the mixer.  A
return rate of less than 100 percent of the collection rate shall be metered as specified above for supplemental fine aggregate.

The asphalt feeder, each of the aggregate feeders, the supplemental fine aggregate feeder, if used, and the combined
aggregate feeder shall be equipped with devices by which the rate of feed can be determined while the plant is in full
operation.

The combined aggregate shall be weighed using a belt scale.  The belt scale shall be of such accuracy that, when the
plant is operating between 30 percent and 100 percent of belt capacity, the average difference between the indicated mass of
material delivered and the actual mass delivered shall not exceed one percent of the actual mass for three individual 3-minute
runs.  For the 3 individual 3-minute runs, the indicated mass of material delivered shall not vary from the actual mass
delivered by more than 2 percent of the actual mass.

The actual mass of material delivered for proportioning device calibrations shall be determined by a vehicle scale located
at the plant site conforming to the provisions in Section 9-1.01, "Measurement of Quantities," of the Standard Specifications.
The vehicle scale shall be error checked within 24 hours of checking the plant's proportioning devices.  The plant shall be
equipped so that this accuracy check can be made prior to the first production operation for a project and at other times when
requested by the Engineer.

The belt scale for the combined aggregate, the proportioning devices for supplemental fine aggregate, if used, and the
asphalt proportioning meter shall be interlocked so that the rates of feed of the aggregates and asphalt will be adjusted
automatically (at all production rates and production rate changes) to maintain the asphalt ratio (kilograms of asphalt per
100 kg of dry aggregate including supplemental fine aggregate, if used) designated in the mix design in conformance with the
provisions in Section 39-2.03, "Asphalt Concrete Mixture," of this Section 11-1.  The plant shall not be operated unless this
automatic system is functioning and in good working condition.

Asphalt meters and aggregate belt scales used for proportioning aggregates and asphalt shall be equipped with
rate-of-flow indicators to show the rates of delivery of asphalt and aggregate.  Meters and scales shall be equipped with
resettable totalizers so that the total amounts of asphalt and aggregate introduced into the asphalt concrete mixture can be
determined.  Rate-of-flow indicators and totalizers for like materials shall be accurate within one percent when compared
directly.  The asphalt cement totalizer shall not register when the asphalt metering system is not delivering material to the
mixer.

The bin or bins containing the fine aggregate and supplemental fine aggregate, if used, shall be equipped with vibrating
units or other equipment that will prevent hang-up of material while the plant is operating.  Each belt feeder shall be equipped
with a device to monitor the depth of aggregate between the troughing rollers.  The device for monitoring depth of aggregate
shall automatically shut down the plant whenever the depth of aggregate is less than 70 percent of the target depth.  To avoid
erroneous shut down by normal fluctuations, a delay between sensing less than 70 percent flow and shutdown of the plant
will be permitted, as determined by the Engineer, at the time of the initial California Test 109.  A second device shall be
located either in the stream of aggregate beyond the belt or where it will monitor movement of the belt by detecting
revolutions of the tail pulley on the belt feeder.  The device for monitoring no-flow or belt movement, as the case may be,
shall stop the plant automatically and immediately when there is no flow.  The plant shall not be operated unless both
low-flow and no-flow monitoring devices are in good working condition and functioning properly.

For continuous pugmill mixing plants, an aggregate sampling device that will provide a 25-kg to 40-kg sample of the
combined aggregate while the plant is in full operation shall be provided in advance of the point where the aggregate enters
the mixer.
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For drier-drum mixing plants, an aggregate sampling device that will provide a 25-kg to 40-kg sample of the combined
aggregate while the plant is in full operation shall be provided in advance of the point where the aggregate enters the
drier-drum mixer.

When supplemental fine aggregate is used, a sampling device shall be installed in each feed line or surge tank preceding
the proportioning device for the supplemental fine aggregate.

39-7.04   (BLANK)

39-7.05   MIXING
Aggregate, supplemental fine aggregate, and asphalt binder shall be mixed in a batch mixer, continuous mixing pugmill

mixer, or continuous mixing drier-drum.  The charge in a batch mixer, or the rate of feed to a continuous mixer, shall not
exceed that which will permit complete mixing of the material.  Dead areas in the mixer, in which the material does not move
or is not sufficiently agitated, shall be corrected by a reduction in the volume of material or by other adjustments.

Asphalt binder shall be at a temperature of not less than 120°C nor more than 190°C when added to the aggregate.
The temperature of the aggregate before adding the binder shall not be more than 165°C.

39-7.05A   Batch Mixing
When asphalt concrete is produced by batch mixing, the mixer shall be equipped with a sufficient number of paddles of a

type and arrangement so as to produce a properly mixed batch.
The binder shall be introduced uniformly into the mixer along the center of the mixer parallel to the mixer shafts, or by

pressure spraying.  When a pan is used, it shall be equipped with movable vanes in order that the flow of binder may be
directed across the width of the pan, as desired.  The vanes shall be equipped with a means for quick adjustment, and a
positive lock to prevent shifting.

The mixer platform shall be of ample size to provide safe and convenient access to the mixer and other equipment.  The
mixer housing and weighbox housing shall be equipped with gates of ample size to permit ready sampling of the discharge of
aggregate from each of the plant bins and from each feed line or surge tank of supplemental fine aggregate, if used.  The
Contractor shall provide a sampling device capable of delivering a representative sample of sufficient size to permit the
required tests.

The mixer shall be equipped with a timing device that will indicate by a definite audible or visual signal the expiration of
the mixing period.  The device shall measure the time of mixing within 2 seconds.

The time of mixing a batch shall begin on the charging stroke of the weighhopper dumping mechanism and shall end
when discharge is started.  Mixing shall continue until a homogeneous asphalt concrete mixture of uniformly distributed and
properly coated aggregates of unchanging appearance is produced.  The time of mixing shall be not less than 30 seconds.

An interval timer shall control the time of mixing.  The interval timer shall be interlocked so that the mixer cannot be
discharged until the materials have been mixed for the full amount of time specified.

39-7.05B   Continuous Mixing
Continuous mixing plants shall utilize pugmill or drier-drum mixers.
When asphalt concrete is produced by pugmill mixing, the mixer shall be equipped with paddles of a type and

arrangement to provide sufficient mixing action and movement to the asphalt concrete mixture to produce properly mixed
asphalt concrete.  The combined aggregate shall be fed directly from the drier to the mixer at a uniform and controlled rate.

Mixing shall continue until a homogeneous asphalt concrete mixture of thoroughly and uniformly coated aggregates of
unchanging appearance is produced at the discharge point from the mixer.

The temperature of the completed asphalt concrete mixture shall not exceed 165°C upon discharge from the mixer.
The mixer shall discharge into a storage silo with a capacity of not less than that specified in Section 39-7.06, "Asphalt

Concrete Storage," of this Section 11-1.  The Contractor shall provide a means of diverting the flow of asphalt concrete away
from the silo to prevent incompletely mixed portions of the asphalt concrete mixture from entering the silo.

39-7.06   ASPHALT CONCRETE STORAGE
When asphalt concrete is stored, it shall be stored only in silos.  Asphalt concrete shall not be stockpiled.  The minimum

quantity of asphalt concrete in a silo during mixing shall be 18 tonnes except for the period immediately following a shut-
down of the plant of 2 hours or more.  A means shall be provided to indicate that storage in each silo is being maintained as
required.
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Storage silos shall be equipped with a surge-batcher sized to hold a minimum of 1800 kg of material.  A surge-batcher
consists of equipment placed at the top of the storage silo that catches the continuous delivery of the completed asphalt
concrete mix and changes it to individual batch delivery to prevent the segregation of product ingredients as the completed
asphalt concrete mix is placed into storage.  The surge-batcher shall be center loading and shall be constructed to prevent
material buildup.  Rotary chutes shall not be used as surge-batchers.

The surge-batcher shall be independent and distinct from conveyors or chutes used to collect or direct the completed
asphalt concrete mixture being discharged into storage silos and shall be the last device to handle the material before it enters
the silo.  Multiple storage silos shall be served by an individual surge-batcher for each silo.  Material handling shall be free of
oblique movement between the highest elevation (conveyor outfall) and subsequent placement in the silo.  Discharge gates on
surge-batchers shall be automatic in operation and shall discharge only after a minimum of 1800 kg of material has been
collected and shall close before the last collected material leaves the device.  Discharge gate design shall prevent the
deflection of material during the opening and closing operation.

Asphalt concrete stored in excess of 18 hours shall not be used in the work.  Asphalt concrete mixture containing
hardened lumps shall not be used.  A storage facility that contained the material with the hardened lumps shall not be used for
further storage until the cause of the lumps is corrected.

39-7.07   ASPHALT CONCRETE PLANTS
Plants, including commercial plants, that produce asphalt concrete subject to these specifications shall conform to the

provisions in Section 7-1.01F, "Air Pollution Control," of the Standard Specifications, and shall be equipped with a wet-tube
dust washer or equal and other devices that will reduce the dust emission to the degree that adjacent property is not damaged.
The washer and other equipment shall function efficiently when the plant is in operation.

During production, petroleum products such as diesel fuel and kerosene shall not be used as a release agent on belts,
conveyors, hoppers, or hauling equipment.

Plants shall be equipped with an inspection dock constructed so that a quality control technician or inspector standing on
the dock can inspect the completed asphalt concrete mixture and take samples, as necessary, from the hauling vehicle before
the vehicle leaves the plant site.  This inspection dock shall allow the hauling vehicle to pull alongside and shall meet
applicable safety requirements of the California Division of Occupational Safety and Health.  Haul vehicle drivers shall be
instructed to stop at the dock whenever a quality control technician or inspector is on the dock and to remain there until
directed to leave by that individual.

39-8   SUBGRADE, PRIME COAT, PAINT BINDER (TACK COAT), AND PAVEMENT REINFORCING FABRIC

39-8.01   SUBGRADE
Immediately prior to applying prime coat or paint binder (tack coat), or immediately prior to placing the asphalt concrete

when a prime coat or paint binder (tack coat) is not required, the subgrade to receive asphalt concrete shall conform to the
compaction requirement and elevation tolerances specified for the material involved and shall be free of loose or extraneous
material.  If the asphalt concrete is to be placed on an existing base or pavement that was not constructed as part of the
contract, the surface shall be cleaned by sweeping, flushing or other means to remove loose particles of paving, dirt, and
other extraneous material immediately before applying the prime coat or paint binder (tack coat).

39-8.02   PRIME COAT AND PAINT BINDER (TACK COAT)
A prime coat of liquid asphalt shall be applied to the areas to be surfaced when there is a contract item for the work or

when the work is required in "Asphalt Concrete" in Section 10-1, "General," of these special provisions.
Prime coat shall be applied only to those areas designated by the Engineer.
Prime coat shall be applied at the approximate total rate of 1.15 L per square meter of surface covered.  The exact rate

and number of applications will be determined by the Engineer.
Prime coat shall be applied at a temperature conforming to the range of temperatures specified in Section 93-1.03,

"Mixing and Applying," of the Standard Specifications for distributor application of the grade of liquid asphalt being used.
Prime coat or paint binder (tack coat) shall be applied in advance of placing the surfacing only as far as shall be approved

by the Engineer.    When asphaltic emulsion is used as paint binder (tack coat), asphalt concrete shall not be placed  until the
applied asphaltic emulsion has completely changed color from brown to black.

Immediately in advance of placing asphalt concrete, additional prime coat or paint binder (tack coat) shall be applied as
directed by the Engineer to areas where the prime coat or paint binder (tack coat) has been damaged.  Loose or extraneous
material shall be removed and no additional compensation will be allowed therefor.
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39-8.03   PAVEMENT REINFORCING FABRIC
Pavement reinforcing fabric shall be placed on existing pavement to be surfaced or between layers of asphalt concrete

when such work is shown on the plans, or specified in "Asphalt Concrete" in Section 10-1, of these special provisions, or
ordered by the Engineer.

Immediately prior to placing binder, pavement reinforcing fabric, and asphalt concrete surfacing, the pavement shall be
cleaned of loose and extraneous materials such as, but not limited to, vegetation, sand, dirt, gravel and water.

Before placing the pavement reinforcing fabric, a binder of paving asphalt Grade AR-8000 shall be applied uniformly to
the surface to receive the pavement reinforcing fabric at a rate of not less than 1.15 L per square meter of surface covered.
Pavement reinforcing fabric shall not be placed in areas of conform tapers when the thickness of the overlying asphalt
concrete will be 40 mm or less.  When pavement reinforcing fabric is placed in areas of conform tapers the binder shall be
spread at the approximate rate of 1.4 L per square meter of surface covered.  The exact rate will be determined by the
Engineer.  The binder shall be applied to a width equal to the width of the fabric mat plus 75 mm on each side.

Asphaltic emulsion shall not be substituted for paving asphalt binder for pavement reinforcing fabric.
Before applying binder, large cracks, spalls, and depressions in existing pavement shall be repaired as directed by the

Engineer and, if not included in the item, the repair work will be paid for as extra work as provided in Section 4-1.03D of the
Standard Specifications.

The pavement reinforcing fabric shall be aligned and placed with no wrinkles that lap.  The test for lapping shall be made
by gathering together the pavement reinforcing fabric in a wrinkle.  If the height of the doubled portion of extra fabric is
15 mm or more, the fabric shall be cut to remove the wrinkle, then lapped in the direction of paving.  Lap in excess of 50 mm
shall be removed.

If manual laydown methods are used, the pavement reinforcing fabric shall be unrolled, aligned, and placed in
increments of approximately 9 m.

Adjacent borders of the pavement reinforcing fabric shall be lapped 50 mm to 100 mm.  The preceding roll shall be
lapped 50 mm to 100 mm over the following roll in the direction of paving at ends of rolls or at a break.  At pavement
reinforcing fabric overlays, both the binder and the fabric shall overlap previously placed fabric by the same amount.

Seating of the pavement reinforcing fabric with rolling equipment after placing will be permitted.  Turning of the paving
machine and other vehicles shall be gradual and kept to a minimum to avoid damage to the fabric.

A small quantity of asphalt concrete, to be determined by the Engineer, may be spread over the pavement reinforcing
fabric immediately in advance of placing asphalt concrete surfacing in order to prevent fabric from being damaged by
construction equipment.

Pavement reinforcing fabric shall not be exposed to public traffic, Contractor's equipment or elements that will damage
the fabric prior to placement of asphalt concrete surfacing, as determined by the Engineer.  Public access cross traffic may be
allowed to cross the fabric under traffic control after the Contractor has placed a small quantity of asphalt concrete over the
fabric.

Care shall be taken to avoid tracking binder material onto the pavement reinforcing fabric or distorting the fabric during
seating of the fabric with rolling equipment.  If necessary to protect the pavement reinforcing fabric, exposed binder material
may be covered lightly with sand.

39-9   SPREADING AND COMPACTING EQUIPMENT

39-9.01   SPREADING EQUIPMENT
Asphalt pavers shall be self-propelled mechanical spreading and finishing equipment provided with a screed or strike-off

assembly capable of distributing the material to not less than the full width of a traffic lane unless otherwise approved by the
Engineer.  Screed action shall include cutting, crowding or other practical action that is effective on the asphalt concrete
mixture without tearing, shoving or gouging and that produces a surface texture of uniform appearance.  The screed shall be
adjustable to the required section and thickness.  The screed shall be provided with a suitable full width compacting device.
Pavers that leave ridges, indentations or other marks in the surface shall not be used unless the ridges, indentations or marks
are eliminated by rolling or prevented by adjustment in the operation.

When end dump haul vehicles are used, the asphalt paver shall operate independently of the vehicle being unloaded or
shall be capable of propelling the vehicle being unloaded.  The load of the haul vehicle shall be limited to that which will
insure satisfactory spreading.  While being unloaded, the haul vehicle shall be in contact with the machine and the brakes on
the haul vehicle shall not be depended upon to maintain contact between the vehicle and the machine.
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No portion of the mass of hauling or loading equipment, other than the connection, shall be supported by the asphalt
paver.  No vibrations or other motions of the loader that could have a detrimental effect on the riding quality of the completed
pavement shall be transmitted to the paver.

When asphalt concrete is placed directly upon asphalt treated permeable base, the asphalt concrete shall be placed in a
manner and with equipment that will not disturb or displace the asphalt treated permeable base.

39-9.02   COMPACTING EQUIPMENT
A sufficient number of rollers shall be provided to obtain the specified compaction and surface finish required by this

Section 11-1.  Rollers shall be sized to achieve the required results.
Rollers shall be equipped with pads and water systems that prevent sticking of the asphalt concrete mixtures to the

pneumatic or steel-tired wheels.  A parting agent that will not damage the asphalt concrete mixture may be used to aid in
preventing the asphalt concrete mixture from sticking to the wheels.

39-10   SPREADING AND COMPACTING

39-10.01   GENERAL REQUIREMENTS
Asphalt concrete shall be handled, spread, and compacted in a manner which is in conformance with this Section 11-1,

"Quality Control / Quality Assurance."
Asphalt concrete shall be placed in such a manner that cracking, shoving, and displacement will be avoided.
Type A and Type B asphalt concrete shall be placed only when the ambient temperature is above 10°C.
Asphalt concrete shall not be placed when the underlying layer or surface is frozen or not dry or when weather

conditions will prevent proper handling, finishing or compaction of the mixture.
Asphalt concrete shall be spread and compacted in the layers and thicknesses indicated in the following table:

Asphalt Concrete Layers and Thickness

Total Thickness
Shown on the Number of

Top Layer Thickness
(Millimeters)

Next Lower Layer
Thickness

(Millimeters)

All Other Lower
Layers Thickness

(Millimeters)
  Plans*   Layers Min. Max. Min. Max. Min. Max.

75 mm or less 1 ---- ----- ---- ---- ---- ----
76 through 89 mm 2 35 45 35 45 ---- ----
90 through 135 mm 2 45 60 45 75 — —
136 mm or more ** 45 60 45 75 45 120

Notes:
*When pavement reinforcing fabric is shown to be placed between layers of asphalt concrete, the
thickness of asphalt concrete above the pavement reinforcing fabric shall be considered to be the
"Total Thickness Shown on the Plans" for the purpose of spreading and compacting the asphalt
concrete above the pavement reinforcing fabric.
**At least 3 layers if total thickness is more than 135 mm and less than 255 mm.  At least
4 layers if total thickness is 255 mm or more.

A layer shall not be placed over a layer that exceeds 75 mm in compacted thickness until the temperature of the layer
being covered is less than 70°C at mid-depth unless approved by the Engineer.

Asphalt concrete to be placed on shoulders, and on other areas off the traveled way having a width of 1.50 m or more,
shall be spread in the same manner as specified above.

The completed mixture shall be deposited on the roadbed at a uniform quantity per linear meter, as necessary to provide
the required compacted thickness without resorting to spotting, picking-up or otherwise shifting the mixture.  During
transporting, spreading and compacting, petroleum products such as diesel fuel and kerosene shall not be used as a release
agent on trucks, spreaders or compactors in contact with the asphalt concrete.

Segregation shall be avoided.  Surfacing shall be free from pockets of coarse or fine material.  Asphalt concrete
containing hardened lumps shall not be used.

Longitudinal joints in the top layer of Type A or Type B asphalt concrete shall correspond with the edges of planned
traffic lanes.  Longitudinal joints in other layers shall be offset not less than 150 mm alternately each side of the edges of
traffic lanes.
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Unless otherwise provided herein or approved by the Engineer, the top layer of asphalt concrete for shoulders, tapers,
transitions, road connections, private drives, curve widenings, chain control lanes, turnouts, left-turn pockets, and other areas
shall not be spread before the top layer of asphalt concrete for the adjoining through lane has been spread and compacted.  At
locations where the number of lanes is changed, the top layer for the through lanes shall be paved first.  When existing
pavement is to be surfaced and the specified thickness of asphalt concrete to be spread and compacted on the existing
pavement is 75 mm or less, the shoulders or other adjoining areas may be spread simultaneously with the through lane
provided the completed surfacing conforms to the requirement of this Section 11-1.  Tracks or wheels of spreading
equipment shall not be operated on the top layer of asphalt concrete until final compaction has been completed.

At those locations shown on the plans, as specified in "Asphalt Concrete" in Section 10-1, "General," of these special
provisions, or as directed by the Engineer, the asphalt concrete shall be tapered or feathered to conform to existing surfacing
or to other highway and non-highway facilities.

At locations where the asphalt concrete is to be placed over areas inaccessible to spreading and rolling equipment, the
asphalt concrete shall be spread by practical means to obtain the specified results and shall be compacted thoroughly to the
required lines, grades, and cross sections by means of pneumatic tampers or by other methods that will produce the same
degree of compaction as pneumatic tampers.

39-10.02   PRODUCTION START-UP EVALUATION AND NUCLEAR DENSITY TEST STRIPS
The Contractor shall demonstrate that the proposed asphalt concrete mixture is being produced and placed on the

roadway in conformance with this Section 11-1, "Quality Control / Quality Assurance."  The production start-up evaluation
shall demonstrate that the aggregates and asphalt concrete mixture conform to the requirements of Table 39-3, "Asphalt
Concrete Mixture Requirements," and of Table 39-9, "Minimum Quality Control Requirements," of this Section 11-1 when
produced using the plant proposed for this project.  The nuclear density test strip serves to provide the Contractor with a
location to develop a correlation between cores taken from the test strip and the Contractor's and Engineer's nuclear density
gage readings taken from the same locations on the test strip and for the Contractor to demonstrate the ability to achieve a
minimum of 96 percent relative compaction.

Production start-up evaluation and the nuclear density test strip may be constructed separately or at the same time to
serve both purposes.  Asphalt concrete used in the nuclear density test strip shall be representative of the asphalt concrete that
shall be placed in the project.

Should the test results or testing program fail to meet these criteria, production will be suspended and the Contractor
shall resolve the problem in conformance with the provisions in Section 39-6, "Dispute Resolution," of this Section 11-1.

Attention is directed to longitudinal and transverse construction joint requirements specified in "Asphalt Concrete" in
Section 10-1, "General," of these special provisions.

Test data used for the production start up evaluation and the nuclear gage test strips shall not be included with the test
data used for acceptance of the work in conformance with the provisions in Section 39-11, "Acceptance of Work," of this
Section 11-1.

A production start-up evaluation and a nuclear density test strip shall be used when production of asphalt concrete has
been resumed following a suspension of production due to unsatisfactory material quality as specified in Section 39-4.04,
"Contractor Process Control," Section 39-4.05, "Contractor Quality Control," and Section 39-11.02A, "General" of this
Section 11-1.

39-10.02A   Production Start-Up Evaluation
Before or on the first day of asphalt concrete production, the Contractor shall produce a trial quantity of between

250 tonnes and 500 tonnes of asphalt concrete to demonstrate that asphalt concrete produced for this project conforms to the
quality characteristics of this Section 11-1.  The location of the production start-up evaluation shall be approved by the
Engineer.

Asphalt concrete shall be produced by production procedures intended for the entire project.  Production of asphalt
concrete shall stop after placement of the trial quantity of asphalt concrete.  Asphalt concrete production and placement may
resume after the quality characteristics of the asphalt concrete mixture have been tested and found to be in conformance with
the quality requirements of this Section 11-1.
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The Contractor shall randomly obtain 3 aggregate samples from the plant and 3 asphalt concrete mixture samples from
the mat behind the paver.  Each sample from the plant shall be split into 4 portions; each sample from the mat shall be split
into 4 portions.  One portion of each sample shall be tested by the Contractor and one portion of each sample shall be
provided to the Engineer for testing.  The remaining portions shall be delivered to the Engineer and stored for dispute
resolution should the test results not conform to this Section 11-1.  The Contractor and the Engineer shall evaluate the
samples for conformance to the requirements for sand equivalent, stability, percent air voids, and the quality characteristics
designated in Table 39-9, "Minimum Quality Control Requirements," of this Section 11-1.  The percent air voids of the
asphalt concrete mixture shall be within ± 1.0 percent of the percent air voids designated in the Contractor's mix design.

The trial quantity of asphalt concrete will be accepted if:

A. Not more than 3 of the test results from the combined 6 test results from the Contractor's and Engineer's samples for
quality characteristics indexed 2, 3, 4, and 5 in Table 39-9, "Minimum Quality Control Requirements," of this
Section 11-1 are outside the specified limits.

B. Not more than one of the test results from the combined 6 test results from the Contractor's and the Engineer's
samples for sand equivalent, stability, percent air voids or critical start-up characteristics designated in Table 39-9,
"Minimum Quality Control Requirements," of this Section 11-1 are outside the specified limits.

If the test results from the combined 6 test results fail to meet the conditions above, corrective action shall be taken, and
a new trial quantity of asphalt concrete shall be placed and evaluated in conformance with the provisions in this section to
demonstrate conformance.  If the test results from the combined 6 test results fail to meet the requirements above, then the
trial quantity of asphalt concrete will be rejected.

The testing program will be considered adequate only if the average of the Contractor's test results and the average of the
Engineer's test results for sand equivalent, stability, percent air voids, and the quality characteristics designated in Table 39-9,
"Minimum Quality Control Requirements," of this Section 11-1 are within the allowable testing difference designated in
Table 39-6, "Allowable Testing Difference," of this Section 11-1.

The Contractor shall not proceed to regular production until the requirements of this Section 39-10.02A, "Production
Start-Up Evaluation" have been met.  At the request of the Contractor, the Engineer may elect to leave the asphalt concrete
which does not meet the requirements of this Section 39-10.02A in place if mitigation at the Contractor's expense can be
agreed to.  If this quantity of asphalt concrete is left in place, the Contractor will be paid 75 percent of the contract price paid
per tonne for asphalt concrete.

The Contractor shall establish a correlation factor for stability of cured versus uncured briquettes.  From a single split
sample of asphalt concrete, 6 briquettes shall be fabricated.  Three of the 6 briquettes shall be cured for 15 hours in
conformance with the requirements of California Test 366 and 3 briquettes shall not be cured.  The difference between the
average stability value determined for the cured and the uncured specimens shall be considered the correlation factor, and
shall be applied to stability values determined on uncured samples throughout the life of the project.  The correlation factor
may range from zero to 4.  If the correlation factor is less than zero, a factor of zero shall be applied.  If the factor is greater
than 4, the correlation factor shall be approved by the Engineer.

39-10.02B   Nuclear Density Test Strip
On the first day of placement of each layer of asphalt concrete the Contractor shall place a test strip in conformance with

the requirements of California Test 375.  The purpose of the test strip is to determine a correlation between cores taken from
the test strip and the nuclear density gage readings taken at the core locations and to demonstrate that the asphalt concrete can
be placed and compacted to the standards of this Section 11-1, "Quality Control / Quality Assurance."  Asphalt concrete used
in the nuclear density test strip shall be representative of the asphalt concrete that shall be placed in the project.  The location
for the nuclear density test strip shall be approved by the Engineer.

The Contractor shall place nuclear density test strips until conditions of the test method and this Section 11-1 have been
met.  The requirements of this section and the test method shall apply for the correlation of each gage that is used to
determine relative compaction for this project.  Relative compaction results will not be accepted if they have been determined
using a nuclear gage that has not been correlated using a test strip.

Asphalt concrete in test strips may be left in place under the following conditions:

A. If the relative compaction for the test strip is determined to be 96 percent or greater, the Contractor will be paid at
the contract price per tonne of asphalt concrete.

B. If the relative compaction for the test strip is determined to be less than 96 percent but greater than 93 percent, the
Contractor will be paid at 75 percent of the contract price per tonne of asphalt concrete.  A new test strip will be
required, and mitigation measures shall be at Contractor's expense.
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Asphalt concrete in test strips will be rejected when the relative compaction for the test strip is below 93 percent.
Production and placement shall not begin until the Contractor has demonstrated the ability to achieve 96 percent relative
compaction in conformance with this Section 11-1.

39-10.03   SPREADING
Layers shall be spread with an asphalt paver, unless otherwise specified or approved by the Engineer.  Asphalt pavers

shall be operated in such a manner as to insure continuous and uniform movement of the paver.
In advance of spreading asphalt concrete over an existing base, surfacing or bridge deck, if there is a contract item for

asphalt concrete (leveling) or if ordered by the Engineer, asphalt concrete shall be spread by mechanical means that will
produce a uniform smoothness and texture.  Asphalt concrete (leveling) shall include, but not be limited to, the filling and
leveling of irregularities and ruts.  Asphalt concrete used to change the cross slope or profile of an existing surface shall not
be considered as asphalt concrete (leveling).

Paint binder (tack coat) shall be applied to each layer in advance of spreading the next layer.
Before placing the top layer adjacent to cold transverse construction joints, the joints shall be trimmed to a vertical face

on a neat line.  Transverse joints shall be tested with a 3.6-m ± 0.06-m straightedge and shall be cut back for surface
smoothness as required in conformance with Section 39-10.04, "Compacting," of this Section 11-1.  Connections to existing
surfacing shall be feathered to conform to the requirements for smoothness.  Longitudinal joints shall be trimmed to a vertical
face and on a neat line if the edges of the previously laid surfacing are, in the opinion of the Engineer, in such a condition that
the quality of the completed joint will be affected.

39-10.04   COMPACTING
Compacting equipment shall conform to the provisions in Section 39-9.02, "Compacting Equipment," of this

Section 11-1, "Quality Control / Quality Assurance."
Rolling shall commence at the lower edge and shall progress toward the highest portion.  When compacting layers that

exceed 75 mm in compacted thickness, rolling shall commence at the center and shall progress outwards.
Asphalt concrete shall be compacted to a relative compaction of not less than 96 percent and shall be finished to the

lines, grades, and cross sections shown on the plans.  In-place density of asphalt concrete will be determined prior to opening
the pavement to public traffic.  No rolling will be permitted after the asphalt concrete temperature is below 60°C.

Asphalt concrete placed in dig outs, as a leveling course, for slope correction, for detours not included in the finished
roadway prism, in areas where in the judgment of the Engineer compaction or compaction measurement by conventional
methods is impeded or on the uppermost lift of shoulders with rumble strips shall be compacted by a method approved by the
Engineer.

Relative compaction shall be determined in conformance with the requirements of California Test 375 except that only a
nuclear gauge with thin lift capability shall be used for asphalt concrete layer of 30 mm to 59 mm in thickness.  Laboratory
specimens shall be compacted in conformance with the requirements of California Test 304.  Test locations will be
established for asphalt concrete areas to be tested, as specified in California Test 375.  If the Contractor compacts the asphalt
concrete in any form or quantity after sites for testing have been chosen in conformance with the requirements of California
Test 375 or after California Test 375 has begun, the quality control tester shall choose a new set of random numbers for
locating test sites.

Upon completion of rolling operations, if ordered by the Engineer, the asphalt concrete shall be cooled by applying
water.  Applying water shall conform to the provisions in Section 17, "Watering," of the Standard Specifications.

The completed surfacing shall be thoroughly compacted, smooth, and free from ruts, humps, depressions, or
irregularities.  Ridges, indentations or other objectionable marks left in the surface of the asphalt concrete by blading or other
equipment shall be eliminated by rolling or other suitable means.  The use of equipment that leaves ridges, indentations or
other objectionable marks in the asphalt concrete shall be discontinued.

When a straightedge 3.6 m ± 0.06-m long is laid on the finished surface and parallel with the centerline, the surface shall
not vary more than 3-mm from the lower edge of the straightedge.  The transverse slope of the finished surface shall be
uniform to a degree such that no depressions greater than 6 mm are present when tested with a straightedge 3.6 m ± 0.06-m
long in a direction transverse to the centerline and extending from edge to edge of a 3.6-m traffic lane.

Pavement within 15 m of a structure or approach slab shall conform to the smoothness tolerances specified in
Section 51-1.17, "Finishing Bridge Decks," of the Standard Specifications.
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39-11   ACCEPTANCE OF WORK

39-11.01   GENERAL
The Engineer shall select the procedure used to determine the quantities of asphalt concrete for acceptance and payment

determination in conformance with the provisions of this Section 11-1, "Quality Control / Quality Assurance."
Quality control test results that have been verified shall form the basis for statistical evaluation of the work in

conformance with Section 39-11.02, "Statistical Evaluation and Determination of Pay Factor," of this Section 11-1.  The
quality requirements on which statistical evaluation will be based are specified in Table 39-9, "Minimum Quality Control
Requirements," of this Section 11-1.

Work determined to be in conformance with the provisions of this Section 11-1 will be accepted and paid for at the
contract price per tonne for asphalt concrete and may be subject to compensation adjustment in conformance with
Section 39-11.02C, "Pay Factor Determination and Compensation Adjustment," of this Section 11-1.

Work that is not in compliance with the provisions of this Section 11-1 may be rejected by the Engineer and shall be
removed and replaced at the Contractor's expense.

When there are fewer than 5 verified quality control tests, the work will be accepted or rejected based on whether the
individual test results meet the quality requirements specified in Table 39-9, "Minimum Quality Control Requirements," of
this Section 11-1.  Section 39-11.02, "Statistical Evaluation and Pay Factor Determination," of this Section 11-1 shall not
apply.

Aggregates, asphalt binder, and asphalt concrete mixtures that do not conform to this Section 11-1 shall not be used.
The Engineer may reject a quantity of material that is determined to be defective based on visual inspection or

noncompliance with the provisions of this Section 11-1.

39-11.02   STATISTICAL EVALUATION AND DETERMINATION OF PAY FACTOR
Statistical evaluation of the work shall be used to verify the Contractor's quality control test results to determine

compliance with this Section 11-1, "Quality Control / Quality Assurance."

39-11.02A   General
The quality characteristics to be evaluated and the specification limits are specified in Table 39-9, "Minimum Quality

Control Requirements," of this Section 11-1.  Asphalt content, aggregate gradation (600-µm and 75-µm sieves), and relative
compaction shall be considered for purposes of this Section 11-1 to be critical quality characteristics.

A lot represents the total quantity of asphalt concrete placed.  More than one lot will occur if changes in the target values,
material sources or mix design are requested by the Contractor and made in conformance with this Section 11-1 or if
production of asphalt concrete is suspended due to unsatisfactory performance.  However, asphalt concrete placed in dig outs,
as a leveling course, for slope correction, for detours not to be included in the finished roadway prism, in areas where in the
judgment of the Engineer compaction or compaction measurement by conventional methods is impeded or on the uppermost
lift of shoulders with rumble strips shall be considered as a separate lot from other asphalt concrete.  In addition, a new lot
may be designated by the Engineer if the production and placement have been suspended for longer than 30 days due to
seasonal suspension of phases of work.

A minimum of 5 samples shall be required to perform a statistical evaluation.  The maximum obtainable pay factor with
the 5 samples shall be 1.01.  A minimum of 8 samples shall be required to obtain a pay factor of 1.05.  If the sampling
frequencies and quantity of work would otherwise result in fewer than 8 samples, the Contractor may submit a written
request to increase the sampling frequency to provide a minimum of 8 samples.  The request shall be included in the Quality
Control Plan.

The lot will be accepted and a final pay factor determined when the Contractor's sampling, inspection, and test results are
completed, have been submitted and evaluated, and the Engineer has visually inspected the pavement.  Quality control test
results shall be verified using the t-test in conformance with the provisions of Section 39-5.03, "Verification," of this
Section 11-1 before the results will be used in considering the acceptance of asphalt concrete.

If the current composite pay factor of a lot is greater than 0.90, the lot will be accepted, provided the lowest single pay
factor is not within the reject portion of Table 39-8, "Pay Factors," of this Section 11-1.  If the lowest single pay factor is
within the reject portion of Table 39-8, "Pay Factors," of this Section 11-1, the lot will be rejected.  Rejected asphalt concrete
shall be removed from the project site at the Contractor's expense.
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If the current composite pay factor of a lot is less than 0.90, production of asphalt concrete shall be terminated and
corrective action taken. Upon approval of the Engineer, up to 1000 tonnes of asphalt concrete may be placed to demonstrate
that the asphalt concrete is once again in conformance with this Section 11-1.  Production of asphalt concrete shall not start
until the Engineer has received test results confirming conformance with this Section 11-1.  A new lot will be established
when production resumes.

If a pay factor for a critical quality characteristic designated in Table 39-9, "Minimum Quality Control Requirements," of
this Section 11-1 is less than 0.90 for the lot or is within the rejection range for the last 5 tests, production of asphalt concrete
shall be terminated and corrective action taken.  Upon approval of the Engineer, up to 1000 tonnes of asphalt concrete may be
placed to demonstrate that the asphalt concrete is once again in conformance with this Section 11-1.  Production of asphalt
concrete shall not start until the Engineer has received test results confirming conformance with this Section 11-1.  A new lot
will be established when production resumes.

Defective asphalt concrete may be voluntarily removed and replaced with new asphalt concrete to avoid a low pay
factor.  New material will be sampled, tested, and evaluated in conformance with this Section 11-1.

39-11.02B   Statistical Evaluation
The Variability-Unknown/Standard Deviation Method will be used to determine the estimated percentage of the lot that

is outside specification limits.  The number of significant figures used in the calculations will be in conformance with the
requirements of AASHTO Designation R-11, Absolute Method.

The estimated percentage of work that is outside of the specification limits for each quality characteristic will be
determined as follows:

1. Calculate the arithmetic mean ( X ) of the test values;

X  = 
Σx
n  

where:
∑ = summation of
x = individual test values
n = total number of test values

2. Calculate the standard deviation (s);

s =
nΣ (x2)-( Σx)2

n(n-1)

where:
∑(x2) = summation of the squares of individual test values
(∑x)2 = summation of the individual test values squared
n = total number of test values

3. Calculate the upper quality index (Qu);

Qu  =  
USL - X 

s  

where:
USL = upper specification limit

s = standard deviation
X  = arithmetic mean

(Note: The USL is equal to the upper specification limit or the target value plus the production tolerance.)
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4. Calculate the lower quality index (QL);

QL  =  
X  -  LSL

s  

where:
LSL= lower specification limit or target value minus production tolerance
s = standard deviation
X  = arithmetic mean

5. From Table 39-7, "Estimated Percent of Work Outside Specification Limits," of this Section 11-1, determine PU ;

where:
PU = the estimated percentage of work outside the USL.

(PU  = 0, when USL is not specified.)

6. From Table 39-7, "Estimated Percent of Work Outside Specification Limits," of this Section 11-1, determine PL;

where:
PL = the estimated percentage of work outside the LSL.

(PL  =  0,  when LSL is not specified.)

7. Calculate the total estimated percentage of work outside the USL and LSL, Percent Defective;

Percent Defective  =  PU  + PL

where:
PU = the estimated percentage of work outside the USL
PL = the estimated percentage of work outside the LSL

8. Repeat Steps 1 through 7 for each quality characteristic listed for acceptance.

39-11.02C   Pay Factor Determination and Compensation Adjustment
The pay factor and compensation adjustment for a lot will be determined as follows:

1. From Table 39-8, "Pay Factors," of this Section 11-1, determine the pay factor for each quality characteristic,
(PFQC), using the total number of test result values and the total estimated percentage outside the specification limits
(PU + PL) from Step 7 in Section 39-11.02B, "Statistical Evaluation," of this Section 11-1.

2. The pay factor for the lot is a composite of single pay factors determined for each quality characteristic designated in
Table 39-9, "Minimum Quality Control Requirements," of this Section 11-1.  The following formula is used:

PFC  = ∑
i = 1

8
wi PF QCi 

where:
PFC =   the composite pay factor for the lot,
PFQC =   the pay factor for the individual quality characteristic,
w =   the weighting factor listed in Table 39-9, and
i =   the quality characteristic index number in Table 39-9.

3. Payment to the Contractor for the lot of asphalt concrete will be subject to a compensation adjustment.  The
Compensation Adjustment Factor (CAF) will be determined as follows:

CAF  =  PFC   -  1
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4. The amount of the compensation adjustment will be calculated as the product of:

a. the Compensation Adjustment Factor (CAF)
b. the total tonnes represented in the lot, and
c. the contract price paid per tonne for the item of asphalt concrete involved.

If the compensation adjustment is a negative value, the compensation adjustment will be deducted from moneys due, or
that may become due, the Contractor under the contract.  If the compensation adjustment is a positive value, the
compensation adjustment will be added to moneys due, or that may become due, the Contractor under the contract.

Table 39-7.—ESTIMATED PERCENT OF WORK OUTSIDE SPECIFICATION LIMITS
PU Sample Size (n)

and/or 5 6 7 8 9 10-11 12-14 15-17 18-22 23-29 30-42 43-66 >66
PL Upper Quality Index QU or Lower Quality Index QL

0 1.72 1.88 1.99 2.07 2.13 2.20 2.28 2.34 2.39 2.44 2.48 2.51 2.56
1 1.64 1.75 1.82 1.88 1.91 1.96 2.01 2.04 2.07 2.09 2.12 2.14 2.16
2 1.58 1.66 1.72 1.75 1.78 1.81 1.84 1.87 1.89 1.91 1.93 1.94 1.95
3 1.52 1.59 1.63 1.66 1.68 1.71 1.73 1.75 1.76 1.78 1.79 1.80 1.81
4 1.47 1.52 1.56 1.58 1.60 1.62 1.64 1.65 1.66 1.67 1.68 1.69 1.70
5 1.42 1.47 1.49 1.51 1.52 1.54 1.55 1.56 1.57 1.58 1.59 1.59 1.60
6 1.38 1.41 1.43 1.45 1.46 1.47 1.48 1.49 1.50 1.50 1.51 1.51 1.52
7 1.33 1.36 1.38 1.39 1.40 1.41 1.41 1.42 1.43 1.43 1.44 1.44 1.44
8 1.29 1.31 1.33 1.33 1.34 1.35 1.35 1.36 1.36 1.37 1.37 1.37 1.38
9 1.25 1.27 1.28 1.28 1.29 1.29 1.30 1.30 1.30 1.31 1.31 1.31 1.31

10 1.21 1.23 1.23 1.24 1.24 1.24 1.25 1.25 1.25 1.25 1.25 1.26 1.26
11 1.18 1.18 1.19 1.19 1.19 1.19 1.20 1.20 1.20 1.20 1.20 1.20 1.20
12 1.14 1.14 1.15 1.15 1.15 1.15 1.15 1.15 1.15 1.15 1.15 1.15 1.15
13 1.10 1.10 1.10 1.10 1.10 1.10 1.11 1.11 1.11 1.11 1.11 1.11 1.11
14 1.07 1.07 1.07 1.06 1.06 1.06 1.06 1.06 1.06 1.06 1.06 1.06 1.06
15 1.03 1.03 1.03 1.03 1.02 1.02 1.02 1.02 1.02 1.02 1.02 1.02 1.02
16 1.00 0.99 0.99 0.99 0.99 0.98 0.98 0.98 0.98 0.98 0.98 0.98 0.98
17 0.97 0.96 0.95 0.95 0.95 0.95 0.94 0.94 0.94 0.94 0.94 0.94 0.94
18 0.93 0.92 0.92 0.92 0.91 0.91 0.91 0.91 0.90 0.90 0.90 0.90 0.90
19 0.90 0.89 0.88 0.88 0.88 0.87 0.87 0.87 0.87 0.87 0.87 0.87 0.87
20 0.87 0.86 0.85 0.85 0.84 0.84 0.84 0.83 0.83 0.83 0.83 0.83 0.83
21 0.84 0.82 0.82 0.81 0.81 0.81 0.80 0.80 0.80 0.80 0.80 0.80 0.79
22 0.81 0.79 0.79 0.78 0.78 0.77 0.77 0.77 0.76 0.76 0.76 0.76 0.76
23 0.77 0.76 0.75 0.75 0.74 0.74 0.74 0.73 0.73 0.73 0.73 0.73 0.73
24 0.74 0.73 0.72 0.72 0.71 0.71 0.70 0.70 0.70 0.70 0.70 0.70 0.70
25 0.71 0.70 0.69 0.69 0.68 0.68 0.67 0.67 0.67 0.67 0.67 0.67 0.66

Table continues below
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Table 39-7 (cont.).—ESTIMATED PERCENT OF WORK OUTSIDE SPECIFICATION LIMITS
PU Sample Size (n)

and/or 5 6 7 8 9 10-11 12-14 15-17 18-22 23-29 30-42 43-66 >66
PL Upper Quality Index QU or Lower Quality Index QL

26 0.68 0.67 0.67 0.65 0.65 0.65 0.64 0.64 0.64 0.64 0.64 0.64 0.63
27 0.65 0.64 0.63 0.62 0.62 0.62 0.61 0.61 0.61 0.61 0.61 0.61 0.60
28 0.62 0.61 0.60 0.59 0.59 0.59 0.58 0.58 0.58 0.58 0.58 0.58 0.57
29 0.59 0.58 0.57 0.57 0.56 0.56 0.55 0.55 0.55 0.55 0.55 0.55 0.54
30 0.56 0.55 0.54 0.54 0.53 0.53 0.52 0.52 0.52 0.52 0.52 0.52 0.52
31 0.53 0.52 0.51 0.51 0.50 0.50 0.50 0.49 0.49 0.49 0.49 0.49 0.49
32 0.50 0.49 0.48 0.48 0.48 0.47 0.47 0.47 0.46 0.46 0.46 0.46 0.46
33 0.47 0.48 0.45 0.45 0.45 0.44 0.44 0.44 0.44 0.43 0.43 0.43 0.43
34 0.45 0.43 0.43 0.42 0.42 0.42 0.41 0.41 0.41 0.41 0.41 0.41 0.40
35 0.42 0.40 0.40 0.39 0.39 0.39 0.38 0.38 0.38 0.38 0.38 0.38 0.38
36 0.39 0.38 0.37 0.37 0.36 0.36 0.36 0.36 0.36 0.36 0.36 0.36 0.36
37 0.36 0.35 0.34 0.34 0.34 0.33 0.33 0.33 0.33 0.33 0.33 0.33 0.32
38 0.33 0.32 0.32 0.31 0.31 0.31 0.30 0.30 0.30 0.30 0.30 0.30 0.30
39 0.30 0.30 0.29 0.28 0.28 0.28 0.28 0.28 0.28 0.28 0.28 0.28 0.28
40 0.28 0.25 0.25 0.25 0.25 0.25 0.25 0.25 0.25 0.25 0.25 0.25 0.25
41 0.25 0.23 0.23 0.23 0.23 0.23 0.23 0.23 0.23 0.23 0.23 0.23 0.23
42 0.23 0.20 0.20 0.20 0.20 0.20 0.20 0.20 0.20 0.20 0.20 0.20 0.20
43 0.18 0.18 0.18 0.18 0.18 0.18 0.18 0.18 0.18 0.18 0.18 0.18 0.18
44 0.16 0.15 0.15 0.15 0.15 0.15 0.15 0.15 0.15 0.15 0.15 0.15 0.15
45 0.13 0.13 0.13 0.13 0.13 0.13 0.13 0.13 0.13 0.13 0.13 0.13 0.13
46 0.10 0.10 0.10 0.10 0.10 0.10 0.10 0.10 0.10 0.10 0.10 0.10 0.10
47 0.08 0.08 0.08 0.08 0.08 0.08 0.08 0.08 0.08 0.08 0.08 0.08 0.08
48 0.05 0.05 0.05 0.05 0.05 0.05 0.05 0.05 0.05 0.05 0.05 0.05 0.05
49 0.03 0.03 0.03 0.03 0.03 0.03 0.03 0.03 0.03 0.03 0.03 0.03 0.03
50 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
Notes:
1. If the value of QU or QL does not correspond to a value in the table, use the next lower value.
2. If QU or QL are negative values, PU or PL is equal to 100 minus the table value for PU or PL.
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Table 39-8.—PAY FACTOR
Sample Size (n)

Pay 5 6 7 8 9 10-11 12-14 15-17 18-22 23-29 30-42 43-66 >66
Factor Maximum Allowable Percent of Work Outside Specification Limits for A Given Pay Factor (PU + PL)
1.05 0 0 0 0 0 0 0 0 0 0
1.04 0 1 3 5 4 4 4 3 3 3 3
1.03 0 2 4 6 8 7 7 6 5 5 4 4
1.02 1 3 6 9 11 10 9 8 7 7 6 6
1.01 0 2 5 8 11 13 12 11 10 9 8 8 7
1.00 22 20 18 17 16 15 14 13 12 11 10 9 8
0.99 24 22 20 19 18 17 16 15 14 13 11 10 9
0.98 26 24 22 21 20 19 18 16 15 14 13 12 10
0.97 28 26 24 23 22 21 19 18 17 16 14 13 12
0.96 30 28 26 25 24 22 21 19 18 17 16 14 13
0.95 32 29 28 26 25 24 22 21 20 18 17 16 14
0.94 33 31 29 28 27 25 24 22 21 20 18 17 15
0.93 35 33 31 29 28 27 25 24 22 21 20 18 16
0.92 37 34 32 31 30 28 27 25 24 22 21 19 18
0.91 38 36 34 32 31 30 28 26 25 24 22 21 19
0.90 39 37 35 34 33 31 29 28 26 25 23 22 20
0.89 41 38 37 35 34 32 31 29 28 26 25 23 21
0.88 42 40 38 36 35 34 32 30 29 27 26 24 22
0.87 43 41 39 38 37 35 33 32 30 29 27 25 23
0.86 45 42 41 39 38 36 34 33 31 30 28 26 24
0.85 46 44 42 40 39 38 36 34 33 31 29 28 25
0.84 47 45 43 42 40 39 37 35 34 32 30 29 27
0.83 49 46 44 43 42 40 38 36 35 33 31 30 28
0.82 50 47 46 44 43 41 39 38 36 34 33 31 29
0.81 51 49 47 45 44 42 41 39 37 36 34 32 30
0.80 52 50 48 46 45 44 42 40 38 37 35 33 31
0.79 54 51 49 48 46 45 43 41 39 38 36 34 32
0.78 55 52 50 49 48 46 44 42 41 39 37 35 33
0.77 56 54 52 50 49 47 45 43 42 40 38 36 34
0.76 57 55 53 51 50 48 46 44 43 41 39 37 35
0.75 58 56 54 52 51 49 47 46 44 42 40 38 36

60 57 55 53 52 51 48 47 45 43 41 40 37
61 58 56 55 53 52 50 48 46 44 43 41 38

Reject 62 59 57 56 54 53 51 49 47 45 44 42 39
63 61 58 57 55 54 52 50 48 47 45 43 40
64 62 60 58 57 55 53 51 49 48 46 44 41

Reject Values Greater Than Those Shown Above
Notes:
1. To obtain a pay factor when the estimated percent outside specification limits from Table 39-7,

"Estimated Percent of Work Outside Specification Limits," does not correspond to a value in the table,
use the next larger value.

2. The maximum obtainable pay factor is 1.05 (with a minimum of 8 test values).
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Table 39-9.—MINIMUM QUALITY CONTROL REQUIREMENTS
Weighting Minimum

Index Quality Specification Factor California Sampling and Testing Point of
(i) Characteristic Limits (w) Test Frequency Sampling
1 Asphalt TV ± 0.5% 0.30 379 or 382 One sample per 500 Mat behind

Content 2,3 tonnes or part thereof paver
Not less than one
sample per day

Gradation 202 One sample per 500 Batch Plant -
2 19 or 12.5 mm 4 TV ± 5 0.01 tonnes or part thereof from hot bins
3 9.5 mm TV ± 6 0.01 Not less than one
4 4.75 mm TV ± 7 0.05 sample per day Drum Plant -
5 2.36 mm TV ± 5 0.05 from cold feed
6 600 µm 2,3 TV ± 4 0.08
7 75 µm 2 TV ± 2 0.10
8 Relative 96% 0.40 375 5 One sample per 500 Finished mat

Compaction 2 tonnes or part thereof after final
Not less than one test rolling
per day

Test Maximum 375 Per Test Method Mat behind
Density the paver

9 Mix Moisture ≤1% 370 One sample per 1000
Content tonnes or part thereof

Not less than one
sample per day

Asphalt and 120ºC to 190ºC Continuous using an Plant
Mix (Asphalt) automated recording
Temperature ≤165ºC device

(Mix)
Notes:
1. TV = Target Value from contractor's proposed mix design.
2. Depending on aggregate gradation specified.
3. Quality characteristics 1, 6, 7, and 8 are defined as critical quality characteristics in the verification

testing process.
4. Quality characteristics 1, 6, and 7 are defined as critical start-up characteristics in the Production

Start-Up Evaluation.
5. California Test 375, Part 3, Section B, "Testing Frequency," is revised to change 450 tonnes to

500 tonnes and 45 tonnes to 50 tonnes.

39-12   MEASUREMENT AND PAYMENT

39-12.01   MEASUREMENT
Asphalt concrete will be measured by mass.  The quantity to be paid for will be the combined mass of the mixture for the

various types of asphalt concrete, as designated in the Engineer's Estimate.
The mass of the materials will be determined in conformance with the provisions in Section 9-1.01, "Measurement of

Quantities," of the Standard Specifications.
Quantities of paving asphalt, liquid asphalt, and asphaltic emulsion to be paid for as contract items of work will be

determined in conformance with the methods provided in Section 92, "Asphalts," Section 93, "Liquid Asphalts," or
Section 94, "Asphaltic Emulsions," of the Standard Specifications, as the case may be.

CONTRACT NO. 04-2261V4
REPLACED PER ADDENDUM NO.1  DATED NOVEMBER 23, 2005



When recorded batch masses are printed automatically, these masses may be used for determining pay quantities
provided the following requirements are complied with:

A. Total aggregate and supplemental fine aggregate mass per batch shall be printed.  When supplemental fine aggregate
is weighed cumulatively with the aggregate, the total batch mass of aggregate shall include the supplemental fine
aggregate.

B. The total bitumen mass per batch shall be printed.
C. Zero-tolerance mass shall be printed prior to weighing the first batch and after weighing the last batch of each

truckload.
D. The time, date, mix number, load number, and truck identification shall be correlated with the load slip.
E. A copy of the recorded batch masses shall be certified by a licensed weighmaster and submitted to the Engineer.

Pavement reinforcing fabric will be measured and paid for by the square meter for the actual pavement area covered.

39-12.02   PAYMENT
Asphalt concrete placed in the work, unless otherwise specified, will be paid for at the contract price per tonne for

asphalt concrete of the types designated in the Engineer's Estimate.
Compensation adjustment for asphalt concrete will be in conformance with Section 39-11.02C, "Pay Factor

Determination and Compensation Adjustment," of this Section 11-1, "Quality Control / Quality Assurance."
When there is a contract item for asphalt concrete (leveling), quantities of asphalt concrete placed for leveling will be

paid for at the contract price per tonne for asphalt concrete (leveling).  When there is no contract item for asphalt concrete
(leveling), and leveling is ordered by the Engineer, asphalt concrete so used will be paid for as extra work as provided in
Section 4-1.03D of the Standard Specifications.

For asphalt concrete placed in dig outs, as a leveling course, for slope correction, for detours not included in the finished
roadway prism, in areas where in the judgment of the Engineer compaction or compaction measurement by conventional
methods is impeded or on the uppermost lift of shoulders with rumble strips the relative compaction provisions of
Section 39-11.02, "Statistical Evaluation and Determination of Pay Factor," of this Section 11-1, shall not apply.  In the
computation of the composite pay factor (PFC) for the lot composed of this asphalt concrete, an individual pay factor of 1.0
for the relative compaction (PFQC8) shall be used.

Full compensation for the Contractor's Quality Control Plan, including furnishing all labor, materials, tools, equipment,
and incidentals, and for doing all the work involved in developing, implementing, modifying, and fulfilling the requirements
of the Quality Control Plan shall be considered as included in the contract price paid per tonne for asphalt concrete of the
types designated in the Engineer's Estimate and no additional compensation will be allowed therefor.

Full compensation for Contractor sampling, testing, inspection, testing facilities, and preparation and submission of
results shall be considered as included in the contract price paid per tonne for asphalt concrete of the types designated in the
Engineer's Estimate and no additional compensation will be allowed therefor.

Quantities of pavement reinforcing fabric placed and paving asphalt applied as a binder for the pavement reinforcing
fabric will be paid for at the contract price per square meter for pavement reinforcing fabric and per tonne for paving asphalt
(binder-pavement reinforcing fabric).  Full compensation for furnishing and spreading sand to cover exposed binder material,
if necessary, shall be considered as included in the contract price paid per tonne for paving asphalt (binder-pavement
reinforcing fabric) and no separate payment will be made therefor.

Small quantities of asphalt concrete placed on pavement reinforcing fabric to prevent the fabric from being displaced by
construction equipment or to allow public traffic to cross over the fabric shall be considered as part of the layer of asphalt
concrete to be placed over the fabric and will be measured and paid for by the tonne as asphalt concrete of the types
designated in the Engineer's Estimate.

When there is a contract item for liquid asphalt (prime coat), the quantity of prime coat will be paid for at the contract
price per tonne for the designated grade of liquid asphalt (prime coat).  When there is no contract item for liquid asphalt
(prime coat) and the special provisions require the application of a prime coat, full compensation for furnishing and applying
the prime coat shall be considered as included in the contract price paid per tonne for asphalt concrete of the types designated
in the Engineer's Estimate and no separate payment will be made therefor.

When there is a contract item for asphaltic emulsion (paint binder), the quantity of asphaltic emulsion or paving asphalt
used as paint binder (tack coat) will be paid for at the contract price per tonne for asphaltic emulsion (paint binder).  When
there is no contract item for asphaltic emulsion (paint binder), full compensation for furnishing and applying paint binder
(tack coat) shall be considered as included in the contract price paid per tonne for asphalt concrete of the types designated in
the Engineer's Estimate and no separate payment will be made therefor.
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Fog seal coat will be paid for as provided in Section 37-1, "Seal Coats," of the Standard Specifications.
No adjustment of compensation will be made for an increase or decrease in the quantities of paint binder (tack coat) or

fog seal coat required, regardless of the reason for such increase or decrease.  The provisions in Section 4-1.03B, "Increased
or Decreased Quantities," of the Standard Specifications shall not apply to the items of paint binder or fog seal coat.

The above contract prices and payments shall include full compensation for furnishing all labor, materials, tools,
equipment, and incidentals, and for doing all the work involved in placing asphalt concrete, complete in place, as shown on
the plans, as specified in this Section 11-1, "Quality Control / Quality Assurance," and "Asphalt Concrete" in Section 10-1,
"General," of these special provisions, and as directed by the Engineer.

SECTION 11-2.  ASPHALTS

Asphalt shall conform to the provisions in this Section 11-2, "Asphalts."  Section 92, "Asphalts," of the Standard
Specifications shall not apply.

SECTION 92:   ASPHALTS
92-1.01   DESCRIPTION

Asphalt shall consist of refined petroleum or a mixture of refined liquid asphalt and refined solid asphalt, prepared from
crude petroleum.  Asphalt shall be:

A. Free from residues caused by the artificial distillation of coal, coal tar, or paraffin.
B. Free from water.
C. Homogeneous.

92-1.02   MATERIALS
92-1.02(A)   GENERAL

The Contractor shall furnish asphalt in conformance with the Department's "Certification Program for Suppliers of
Asphalt."  The Department maintains the program requirements, procedures, and a list of approved suppliers at:

http://www.dot.ca.gov/hq/esc/Translab/fpmcoc.htm.

The Contractor shall ensure the safe transportation, storage, use, and disposal of asphalt.
The Contractor shall prevent the formation of carbonized particles caused by overheating asphalt during manufacturing

or construction.
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92-1.02(B)   GRADES
Performance graded (PG) asphalt binder shall conform to the following:

Performance Graded Asphalt Binder
Specification

Grade
Property AASHTO

Test
Method

PG
58-22 a

PG
64-10

PG
64-16

PG
64-28

PG
70-10

Original Binder
Flash Point, Minimum °C T48 230 230 230 230 230
Solubility, Minimum % b T44 99 99 99 99 99
Viscosity at 135°C, c

Maximum, Pa·s
T316

3.0 3.0 3.0 3.0 3.0
Dynamic Shear,

Test Temp. at 10 rad/s, °C
Minimum G*/sin(delta), kPa

T315
58

1.00
64

1.00
64

1.00
64

1.00
70

1.00
RTFO Test e,

Mass Loss, Maximum, %
T240

1.00 1.00 1.00 1.00 1.00
RTFO Test Aged Binder

Dynamic Shear,
Test Temp. at 10 rad/s, °C
Minimum G*/sin(delta), kPa

T315
58

2.20
64

2.20
64

2.20
64

2.20
70

2.20
Ductility at 25°C

Minimum, cm
T51

75 75 75 75 75
PAV f Aging,

Temperature, °C
R28

100 100 100 100 110
RTFO Test and PAV Aged Binder

Dynamic Shear,
Test Temp. at 10 rad/s, °C
Minimum G*sin(delta), kPa

T315
22 d
5000

31 d
5000

28 d
5000

22 d
5000

34 d
5000

Creep Stiffness,
Test Temperature, °C
Maximum S-value, MPa
Minimum M-value

T313
-12
300

0.300

0
300

0.300

-6
300

0.300

-18
300

0.300

0
300

0.300
Notes:

a. For use as asphalt rubber base stock for high mountain and high desert area.
b. The Engineer will waive this specification if the supplier is a Quality Supplier as defined by the

Department's "Certification Program for Suppliers of Asphalt."
c. The Engineer will waive this specification if the supplier certifies the asphalt binder can be adequately

pumped and mixed at temperatures meeting applicable safety standards.
d. Test the sample at 3°C higher if it fails at the specified test temperature.  G*sin(delta) shall remain

5000 kPa maximum.
e. "RTFO Test" means the asphaltic residue obtained using the Rolling Thin Film Oven Test, AASHTO Test

Method T240 or ASTM Designation: D 2827.
f. "PAV" means Pressurized Aging Vessel.
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Performance based asphalt (PBA) binder shall conform to the following:

Performance Based Asphalt Binder
Specification

Grade
Property AASHTO

Test
Method

PBA
6a

PBA
6a(mod)

PBA
6b

PBA
7

Absolute Viscosity (60°C), Pa·s(x10-1) a
Original Binder, Minimum
RTFO Test Aged Residue b , Minimum

T202
2000
5000

2000
5000

2000
5000

1100
3000

Kinematic Viscosity (135°C), m2/s(x10-6)
Original Binder, Maximum
RTFO Test Aged Residue, Minimum

T201
2000
275

2000
275

2000
275

2000
275

Absolute Viscosity Ratio (60°C), Maximum
RTFO Test Visc./Orig. Visc.

—
4.0 4.0 4.0 4.0

Flash Point, Cleveland Open Cup, °C
Original Binder, Minimum

T48
232 232 232 232

Mass Loss After RTFO Test, % T240 0.60 0.60 0.60 0.60
Solubility in Trichloroethylene, % c

Original Binder, Minimum
T44

Report Report Report Report
Ductility (25°C, 5 cm/min), cm

RTFO Test Aged Residue b, Minimum
T51

60 60 60 75
On RTFO Test Aged Residue, °C

1 to 10 rad/sec: SSD e ≥ 0 and Phase Angle
(at 1 rad/sec) < 72°

f

— 35 — —
On Residue from:

PAV g at temp., °C
Or Residue from Tilt Ovenf (@113°C), hours

R28
100
36

100
36

100
36

110
72

e SSD ≥ -115(SSV)-50.6, °C f — — — 25
Stiffness,

Test Temperature, °C
Maximum S-value, MPa
Minimum M-value

T313
-24
300

0.300

-24
300

0.300

-30
300

0.300

-6
300

0.300
Notes:

a. Absolute viscosity (60°C) will be determined at one sec-1 using ASTM Designation: D 4957 with Asphalt
Institute vacuum capillary viscometers.

b. "RTFO Test Aged Residue" means the asphaltic residue obtained using the Rolling Thin Film Oven Test
(RTFO Test), AASHTO Test Method T240 or ASTM Designation: D 2827.

c. There is no requirement; however results of the test shall be part of the copy of test results furnished with the
Certificate of Compliance.

d. "Residue from Tilt Oven " means the asphalt obtained using California Test 374, Method B, "Method for
Determining Asphalt Durability Using the California Tilt-Oven Durability Test."

e. "SSD" means Shear Susceptibility of Delta; "SSV" means Shear Susceptibility of Viscosity.
f. California Test 381.
g. "PAV" means Pressurized Aging Vessel.

92-1.02(C)   SAMPLING
The Contractor shall provide a sampling device in the asphalt feed line connecting the plant storage tanks to the asphalt

weighing system or spray bar.  The sampling device shall be accessible between 600 and 750 mm above the platform.  The
Contractor shall provide a receptacle for flushing the sampling device.
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The sampling device shall include a valve:

A. With a diameter between 10 and 20 mm.
B. Manufactured in a manner that a one-liter sample may be taken slowly at any time during plant operations.
C. Maintained in good condition.

The Contractor shall replace failed valves.
In the presence of the Engineer, the Contractor shall take 2 one-liter samples per operating day.  The Contractor shall

provide round friction top containers with one-liter capacity for storing samples.

92-1.03  APPLYING ASPHALT
Unless otherwise specified, the Contractor shall heat and apply asphalt in conformance with the provisions in Section 93,

"Liquid Asphalts."
The Contractor shall apply paving asphalt at a temperature between 120°and 190°C.  The Engineer will determine the

exact temperature of paving asphalt.

92-1.04  MEASUREMENT
If asphalt is paid as a contract work item on a mass basis, the Department will measure asphalt by the tonne under the

provisions for determining the mass for payment of liquid asphalt in Section 93, "Liquid Asphalt."
The Engineer will determine the mass of asphalt from volumetric measurements if the Contractor:

A. Uses partial loads of asphalt.
B. Uses asphalt at locations other than a mixing plant and no suitable scales are available within 35 km.
C. Delivers asphalt meeting either of the following:

1. In calibrated trucks and each tank is accompanied by its measuring stick and calibration card.
2. In trucks equipped with a calibrated thermometer that determines the asphalt temperature at the time of delivery

and equipped with a vehicle tank meter meeting Section 9-1.01, "Measurement of Quantities," for weighing,
measuring, and metering devices.

If the Contractor furnishes asphalt concrete from a mixing plant producing material for only one project, the Department
will determine the amount of asphalt from volumetric measurements by measuring the amount in the tank at the start and the
end of the project provided the tank is calibrated and equipped with its measuring stick and calibration card.  The Engineer
will determine pay quantities in conformance with the following:

A. Before converting the volume to mass, the Engineer will reduce the volume measured to that which the asphalt
would occupy at 15°C.

B. The Engineer will use the Conversion Table in Section 93, "Liquid Asphalts," and the following table:

Average Mass and Volumes of Paving Asphalt
Grade Liters per Tonne at

15°C
Grams per Liter at

15°C
PG 58-22 981 1020
PG 64-10 981 1020
PG 64-16 981 1020
PG 64-28 981 1020
PG 70-10 981 1020
PBA 6a 981 1020
PBA 6a (mod) 981 1020
PBA 6b 981 1020
PBA 7 981 1020
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ENGINEER'S ESTIMATE
04-2261V4

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21
(S)

120120 TYPE III BARRICADE EA 30

22
(S)

120159 TEMPORARY TRAFFIC STRIPE
(PAINT)

M 30 700

23
(S)

120165 CHANNELIZER (SURFACE
MOUNTED)

EA 420

24
(S)

120300 TEMPORARY PAVEMENT MARKER EA 5890

25
(S)

121161 TEMPORARY TERMINAL SECTION
(TYPE K)

EA 5

26
(S)

129000 TEMPORARY RAILING (TYPE K) M 17 200

27
(S)

129100 TEMPORARY CRASH CUSHION
MODULE

EA 480

28 150206 ABANDON CULVERT EA 116

29 150221 ABANDON INLET EA 5

30 BLANK

31 150608 REMOVE CHAIN LINK FENCE M 940

32 150662 REMOVE METAL BEAM GUARD
RAILING

M 520

33 150667 REMOVE DOUBLE METAL BEAM
BARRIER

M 50

34 150668 REMOVE FLARED END SECTION EA 1

35 150704 REMOVE YELLOW
THERMOPLASTIC TRAFFIC STRIPE

M 9360

36 150705 REMOVE YELLOW
THERMOPLASTIC PAVEMENT
MARKING

M2 13

37 150714 REMOVE THERMOPLASTIC TRAFFIC
STRIPE

M 15 600

38 150715 REMOVE THERMOPLASTIC
PAVEMENT MARKING

M2 320

39 150722 REMOVE PAVEMENT MARKER EA 7430

40 150744 REMOVE ROADSIDE SIGN (WOOD
POST)

EA 41

4
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ENGINEER'S ESTIMATE
04-2261V4

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

41 150747 REMOVE ROADSIDE SIGN (STRAP
AND SADDLE BRACKET METHOD)

EA 9

42 150748 REMOVE ROADSIDE SIGN PANEL EA 5

43 150760 REMOVE SIGN STRUCTURE EA 4

44 150771 REMOVE ASPHALT CONCRETE DIKE M 44

45 035559 REMOVE DEBRIS RACK LS LUMP SUM LUMP SUM

46 150805 REMOVE CULVERT M 1170

47 035560 REMOVE SLOTTED CORRUGATED
STEEL PIPE

M 721

48 150820 REMOVE INLET EA 60

49 150821 REMOVE HEADWALL EA 7

50 150825 REMOVE REINFORCED CONCRETE
BOX CULVERT

M 2

51 150826 REMOVE MANHOLE EA 2

52 150829 REMOVE RETAINING WALL LS LUMP SUM LUMP SUM

53 035561 REMOVE CONCRETE (ROCK SLOPE
PROTECTION)

M3 50

54 151270 SALVAGE METAL BRIDGE RAILING M 310

55 152390 RELOCATE ROADSIDE SIGN EA 3

56 152430 ADJUST INLET EA 1

57 152439 ADJUST FRAME AND GRATE TO
GRADE

EA 1

58 152440 ADJUST MANHOLE TO GRADE EA 1

59 153103 COLD PLANE ASPHALT CONCRETE
PAVEMENT

M2 20 360

60 153210 REMOVE CONCRETE M3 290

5
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ENGINEER'S ESTIMATE
04-2261V4

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

61 153221 REMOVE CONCRETE BARRIER M 3160

62 156590 REMOVE CRASH CUSHION (SAND
FILLED)

EA 11

63 157551 BRIDGE REMOVAL, LOCATION A LS LUMP SUM LUMP SUM

64 157552 BRIDGE REMOVAL, LOCATION B LS LUMP SUM LUMP SUM

65 157561 BRIDGE REMOVAL (PORTION),
LOCATION A

LS LUMP SUM LUMP SUM

66 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

67 170101 DEVELOP WATER SUPPLY LS LUMP SUM LUMP SUM

68 190101 ROADWAY EXCAVATION M3 27 600

69 190110 LEAD COMPLIANCE PLAN LS LUMP SUM LUMP SUM

70 190140 TRENCH EXCAVATION M3 1430

71 192001 STRUCTURE EXCAVATION M3 330

72
(F)

192020 STRUCTURE EXCAVATION (TYPE D) M3 2588

73
(F)

192037 STRUCTURE EXCAVATION
(RETAINING WALL)

M3 5255

74
(F)

049965 STRUCTURE EXCAVATION
(RETAINING WALL) (TYPE D)

M3 1653

75 193001 STRUCTURE BACKFILL M3 193

76
(F)

193003 STRUCTURE BACKFILL (BRIDGE) M3 1540

77
(F)

193013 STRUCTURE BACKFILL (RETAINING
WALL)

M3 5964

78 193031 PERVIOUS BACKFILL MATERIAL
(RETAINING WALL)

M3 87

79 193114 SAND BACKFILL M3 27

80 194001 DITCH EXCAVATION M3 640

6
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ENGINEER'S ESTIMATE
04-2261V4

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

81 198009 IMPORTED BORROW
(LIGHTWEIGHT AGGREGATE)

M3 26 400

82 035562 LIGHTWEIGHT FILL (EPS BLOCKS) M3 18 200

83 035563 SUBGRADE ENHANCEMENT FABRIC
(WOVEN)

M2 61 400

84
(S)

035564 MULCH (EROSION CONTROL) M3 850

85
(S)

035565 EROSION CONTROL (NETTING) M2 475

86
(S)

203014 FIBER (EROSION CONTROL) KG 25

87
(S)

203024 COMPOST (EROSION CONTROL) M3 1

88
(S)

203026 MOVE-IN/MOVE-OUT (EROSION
CONTROL)

EA 3

89
(S)

203045 PURE LIVE SEED (EROSION
CONTROL)

KG 2

90
(S)

203061 STABILIZING EMULSION (EROSION
CONTROL)

KG 6

91
(S)

208304 WATER METER EA 2

92
(S)

208731 200 MM CORRUGATED HIGH
DENSITY POLYETHYLENE PIPE
CONDUIT

M 130

93 208798 200 MM WELDED STEEL PIPE
CONDUIT (6.35 MM THICK)

M 15

94 250401 CLASS 4 AGGREGATE SUBBASE M3 3590

95 280000 LEAN CONCRETE BASE M3 910

96 290211 ASPHALT TREATED PERMEABLE
BASE

M3 460

97 374206 SEAL RANDOM CRACKS LNKM 1

98 390153 ASPHALT CONCRETE (TYPE A) TONN 68 300

99 390165 ASPHALT CONCRETE (OPEN
GRADED)

TONN 4420

100 394002 PLACE ASPHALT CONCRETE
(MISCELLANEOUS AREA)

M2 18
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Item
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Item Description Unit of
Measure

Estimated
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101 394044 PLACE ASPHALT CONCRETE DIKE
(TYPE C)

M 9

102 394048 PLACE ASPHALT CONCRETE DIKE
(TYPE E)

M 440

103 394049 PLACE ASPHALT CONCRETE DIKE
(TYPE F)

M 64

104 397001 ASPHALTIC EMULSION (PAINT
BINDER)

TONN 59

105 049966 FURNISH PILING 406 MM PRECAST
PRESTRESSED

M 7203

106
(S)

049967 DRIVE PILE 406 MM PRECAST
PRESTRESSED

EA 314

107 049968 FURNISH PILING 460 MM PRECAST
PRESTRESSED

M 382

108
(S)

049969 DRIVE PILE 460 MM PRECAST
PRESTRESSED

EA 15

109 049970 FURNISH PILING (CLASS 625 MOD)
(ALTERNATIVE X)

M 2583

110
(S)

049971 DRIVE PILE (CLASS 625 MOD)
(ALTERNATIVE X)

EA 117

111 490759 FURNISH PILING (CLASS 400C) M 385

112 049972 FURNISH PILING (CLASS 400 MOD)
(ALTERNATIVE X)

M 5243

113 490760 DRIVE PILE (CLASS 400C) EA 24

114
(S)

049973 DRIVE PILE (CLASS 400 MOD)
(ALTERNATIVE X)

EA 226

115 490770 FURNISH PILING (CLASS 625)
(ALTERNATIVE V)

M 38

116 490771 DRIVE PILE (CLASS 625)
(ALTERNATIVE V)

EA 3

117 491007 FURNISH PILING (CLASS 400) M 750

118 491008 DRIVE PILE (CLASS 400) EA 46

119
(S)

491009 FURNISH PILING (CLASS 400)
(ALTERNATIVE V)

M 1512

120 491010 DRIVE PILE (CLASS 400)
(ALTERNATIVE V)

EA 77
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121 499024 FURNISH CAST-IN-STEEL-SHELL
CONCRETE PILING (460 MM)

M 1264

122
(S)

499025 DRIVE CAST-IN-STEEL-SHELL
CONCRETE PILE (460 MM)

EA 66

123 499042 FURNISH CAST-IN-STEEL-SHELL
CONCRETE PILING (914 MM)

M 15

124
(S)

499043 DRIVE CAST-IN-STEEL-SHELL
CONCRETE PILE (914 MM)

EA 1

125
(S)

500001 PRESTRESSING CAST-IN-PLACE
CONCRETE

LS LUMP SUM LUMP SUM

126
(F)

510051 STRUCTURAL CONCRETE, BRIDGE
FOOTING

M3 1119

127
(F)

510053 STRUCTURAL CONCRETE, BRIDGE M3 4940

128
(F)

510060 STRUCTURAL CONCRETE,
RETAINING WALL

M3 1874

129
(F)

510086 STRUCTURAL CONCRETE,
APPROACH SLAB (TYPE N)

M3 103

130 035566 CLASS 2 CONCRETE M3 50

131 510413 CLASS 1 CONCRETE (BOX
CULVERT)

M3 14

132
(F)

510502 MINOR CONCRETE (MINOR
STRUCTURE)

M3 272.2

133 510526 MINOR CONCRETE (BACKFILL) M3 320

134 511046 HEAVY BLAST TEXTURE M2 1640

135 511064 FRACTURED RIB TEXTURE M2 1180

136
(F)

511106 DRILL AND BOND DOWEL M 464

137 511109 DRILL AND BOND DOWEL (EPOXY
CARTRIDGE)

EA 4

138
(S)

512231 FURNISH PRECAST PRESTRESSED
CONCRETE GIRDER (15 M - 20 M)

EA 12

139 512241 FURNISH PRECAST PRESTRESSED
CONCRETE BOX GIRDER
 (25 M - 30 M)

EA 1

140
(S)

512401 ERECT PRECAST CONCRETE
GIRDER

EA 12
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141
(S)

512502 ERECT PRECAST PRESTRESSED
CONCRETE BOX   GIRDER

EA 1

142 049974 FURNISH PRECAST CONCRETE
CLOSURE PANEL

EA 24

143
(S)

512520 ERECT PRECAST CONCRETE PANEL EA 24

144 515020 REFINISH BRIDGE DECK M2 200

145
(S)

049975 CORE AND PRESSURE GROUT
DOWELS (0-50 MM)

M 8

146
(S)

518050 PTFE BEARING EA 8

147
(S)

519117 JOINT SEAL (MR 30 MM) M 8

148
(S)

519125 JOINT SEAL ASSEMBLY (MR 70 MM) M 26

149
(S)

519126 JOINT SEAL ASSEMBLY (MR 80 MM) M 13

150
(S)

519129 JOINT SEAL ASSEMBLY
 (MR 101 MM - 160 MM)

M 14

151
(S)

519130 JOINT SEAL ASSEMBLY
 (MR 161 MM - 240 MM)

M 13

152
(S)

519142 JOINT SEAL (MR 40 MM) M 19

153
(S)

519144 JOINT SEAL (MR 50 MM) M 13

154
(S-F)

520101 BAR REINFORCING STEEL KG 15 200

155
(S-F)

520102 BAR REINFORCING STEEL (BRIDGE) KG 793 200

156
(S-F)

520103 BAR REINFORCING STEEL
(RETAINING WALL)

KG 281 000

157 035567 BAR REINFORCING STEEL (MINOR
STRUCTURE)

KG 6350

158
(S-F)

520107 BAR REINFORCING STEEL (BOX
CULVERT)

KG 1400

159
(S-F)

550110 COLUMN CASING KG 21 510

160
(S-F)

560218 FURNISH SIGN STRUCTURE (TRUSS) KG 77 690
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181 035570 GEOMEMBRANE (GASOLINE
RESISTANT)

M2 11 000

182 035571 TYPE E INLET EA 1

183 035572 TYPE F INLET EA 20

184 692383 300 MM ANCHOR ASSEMBLY EA 1

185 035573 GRATE LOCKING DEVICE EA 14

186 700617 DRAINAGE INLET MARKER EA 25

187 703233 GRATED LINE DRAIN M 20

188 705336 450 MM ALTERNATIVE FLARED END
SECTION

EA 8

189 705337 600 MM ALTERNATIVE FLARED END
SECTION

M 2

190 705569 900 MM AUTOMATIC DRAINAGE
GATE

EA 1

191 721011 ROCK SLOPE PROTECTION
(BACKING NO. 2, METHOD B)

M3 20

192 721619 CONCRETED-ROCK SLOPE
PROTECTION (1/4T, METHOD B)

M3 66

193 729010 ROCK SLOPE PROTECTION FABRIC M2 80

194 731502 MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION)

M3 440

195 731517 MINOR CONCRETE (GUTTER) M3 5

196 035574 MINOR CONCRETE (MEDIUM
BROOM FINISH)

M2 1820

197
(S-F)

750001 MISCELLANEOUS IRON AND STEEL KG 27 181

198
(S-F)

750498 MISCELLANEOUS METAL
(RESTRAINER - CABLE TYPE)

KG 1240

199
(S-F)

750501 MISCELLANEOUS METAL (BRIDGE) KG 4267

200
(S)

800386 CHAIN LINK FENCE (TYPE CL-1.2,
VINYL-CLAD)

M 1750
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241
(S)

035579 TRAFFIC OPERATION SYSTEM LS LUMP SUM LUMP SUM

242
(S)

035580 CAMERA UNIT EA 2

243
(S)

035581 PAN/TILT UNIT EA 2

244
(S)

035582 CAMERA CONTROL UNIT EA 2

245
(S)

035583 VIDEO ENCODER UNIT EA 2

246
(S)

035584 INTEGRATED SERVICE DIGITAL
NETWORK TERMINAL ADAPTER

EA 2

247
(S)

035585 EXTINGUISHABLE MESSAGE SIGN
PANEL (LED)

EA 2

248
(S)

035586 GENERAL PACKET RADIO SYSTEM
(GPRS) WIRELESS MODEM
ASSEMBLY

EA 5

249 035587 SBC TELEPHONE BOX EA 8

250 035588 SBC TELEPHONE MANHOLE EA 6

251 035589 PG&E SPLICE VAULT EA 14

252 035590 PG&E TXFR PAD EA 1

253 BLANK

254 150860 REMOVE BASE AND SURFACING M3 2920

255 390175 ASPHALT CONCRETE (LEVELING) TONN 4060

256 839541 TRANSITION RAILING (TYPE WB) EA 4

257 839581 END ANCHOR ASSEMBLY
(TYPE SFT)

EA 9

258 999990 MOBILIZATION LS LUMP SUM LUMP SUM
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TOTAL BID (A): =

TOTAL BID (B):
$ 6300.00 X ____________________ =
(Cost Per Day) (Enter Working Days Bid)

(Not To Exceed 850 Days)

TOTAL BASIS FOR COMPARISON
OF BIDS: (A + B):

TOTAL BID: ___________
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